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KOMUNA E GJ’AMS (ne vazhdim "Autoriteti Kontraktues"), né njérén ané; dhe

foc e vesm—

& Matrlx IM " SH.P.K., Rr. Qamil Hoxha, Nr.8-1, PRISHTINE, (ne vazhdim “Furnizuesi”), ne anén tjetér,
jané pajtuar te lidhin njé kontrate publike pér furnizimet e shénuara me poshté:

Furnizimi — instalimi i kamerave né shkolla dhe sistemi i alarmit me numér identifikues: 632-21-4240-1-3-6
Neni 1 Lénda

1.1 Lénda e kontratés do té jet¢ Furnizimi — instalimi i kamerave né shkolla dhe sistemi i alarmit nga
Furnizuesi, 1 furnizimeve né vijim:

Nr. Grupi

1 Furnizimi — instalimi i kamerave né shkolla dhe sistemi i alarmit

Neni 2 Kushtet e dérgesés

2.1 Afati kohor pér dorézim do té jeté 60 dité nga koha e léshimit t& urdhér blerjes nga ana e Autoritetit
Kontraktues.

2.2 Vendi i dorézimit t& furnizimit do té jeté né objektet e shkollave t&§ Komunés sé€ Gjakovés.

2.3 Inkotermi? i zbatueshém do t& jetét DDP3 (Dérgesat e Detyrés té Paguara).
Neni 3 Origjina
3.1 Furnizuesi duhet t& dorézojé njé certifikaté té origjinés sé furnizimeve, mé sé voni atéherd kur e kérkon

pranimin e pérkohshém té furnizimeve. Mosveprimi sipas kétij kushti mund té keté si rezultat ndérprerjen e
kontratés.

3.2 Origjina ¢ mallrave do té pércaktohet sipas Kodit té Doganave té Bashkésisé Evropiane (Community
Customs Code-) ose sipas marréveshjeve ndérkombétare té cilat i ka nénshkruar vendi né fjalé.

Neni 4 Cmimi
4.1 Cmimi total i furnizimeve duhet t€ jeté: 2 924,20 € (dymijé e néntéqind e njézet e katér euro e njézet cent).

4.2 Cmimi i pérmendur né Nenin 4.1 mé sipér duhet t€ jeté e vetmja pagesé qé Autoriteti Kontraktues i ka
borxh Furnizuesit sipas kontratés.

4.3 Ai duhet t€ jeté i preré dhe t€ mos i nénshtrohet ndryshimeve.
4.4 Pagesat do t& béhen né pajtim me Kushtet e pérgjithshme dhe/ose té Vecanta té kontratés.
Neni 5 Rendi i pérparésisé i dokumenteve té kontratés
5.1 Kontrata pérbéhet nga dokumentet né vijim:
(a) Kjo marréveshje e kontratés;
(b) Kushtet e Veganta té Kontratés;
(c) Kushtet e Pérgjithshme té Kontratés;
(d) Tenderi 1 Furnizuesit, duke pérfshiré edhe Specifikimet Teknike;
(e) Oferta financiare;

5.2 Dokumentet e ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste t&
paqartésisé ose divergjencés, ato duhet t€ lexohen sipas rendit t€ pérparésisé né té cilin jané dhéné mé sipér.

! Ju lutemi referojuni kétij numri t€ kontratés né dokumentet e faturimit dhe pagesés, procedurat dhe transaksionet gé lidhen me thesarin.
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Neni 6 Komunikimet

6.1 T¢ gjitha komunikimet me shkrim qé kané (& béjné me kété Kontraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Furnizuesit nga ana tjetér duhet t€ cekin titullin e Kontratés dhe numrin e saj té identifikimit dhe
duhet t&€ dérgohen me posté, faks, email ose té dorézohen personalisht.

6.2 Nése personi q& dérgon komunikatén kérkon vértetim té pranimit té saj, ai duhet ta thoté kété né
komunikatén e tij. Sa heré qé ka afat t¢ fundit pér pranimin e komunikatés me shkrim, dérguesi duhet t&
kérkoj€ vértetim t€ pranimit t& komunikatés sé tij. Né té gjitha rastet, dérguesi duhet t'i marré t& gjitha masat e
nevojshme pér t€ siguruar pranimin e komunikimit té tij.

6.3 Kudo ge né kontraté parashikohet dhénia e ndonjé njoftimi, pélqimi, miratimi, certifikate, ose vendimi,
pérveg nése specifikohet ndryshe né njoftimin e tillé, pélqim, miratim, certifikaté apo vendim do té jeté né
formé € shkruar dhe fjalét "njoftoj", "vértetojé", "miratoj” ose"vendosé "do té shenohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendimi i tillé nuk duhet t& mbahet apo vonohet pa arsye.

6.4 Kjo kontraté €sht€ e pérgatitur né gjuhén shqipe né tri origjinale, dy prej té cilave jané pér Autoritetin
Kontraktues dhe njé€ origjinale pér Furnizuesin.

Pér Autoritetin Kontraktues

Emri: z.Faton Gutaj

Pozita: Zyrtar pérgjegjés i prokurimit

Nénshkrimi:

Data: 31.08:2021

Vula: /

Pér Furnizuesin

Emri: z.Ardian Morina

Pozita: Bashkpronar

Nénshkrimi: B AN
Vd N\

Data: SLUS N eniniio i
-

Vula: iz




KUSHTET E PERGJITHSHME

Numri i kontratés: 632-21-4240-1-3-6/C423

Neni 1 Pérkufizimet

1.1 “Kontraté" do té thot€ marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ éshté shénuar né
formularin e kontratés té nénshkruar nga palét, duke pérfshiré t& gjitha shtojcat pér kété dhe té gjitha dokumentet e
inkorporuar me referencé né té.

1.2 “Produktet” pérkufizohen si t& mira materiale q& kané vleré ekonomike, duke pérfshiré por pa u kufizuar né mallrat,
artikujt, 1éndét e para, makinerité dhe pajisjet, objektet né formé té ngurté té léngshme ose té gazshme.

1.3 “Autoriteti Kontraktues™ do té thoté organizata e blerjes sé mallrave, si¢ &shté e quajtur Fletén mbi ¢ Dhénat ¢
Tenderit.

1.4 "Furnizues" do té thoté njé person fizik ose juridik qé éshté palé e késaj kontrate dhe sipas dispozitave té késaj
kontrate furnizon mallra g€ jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés.

1.6 “Inkotermet” do t€ thoté termat ndérkombétare tregtare qé pérbéjné rregullat e interpretimit té termave tregtare qé
pércaktojné ményrén, kostot dhe rreziget gé lidhen me transferimin e produkteve nga furnizuesi tek autoriteti kontraktues.

1.7 “Furnizim” do té thot€ dorézim i produkteve me cilési, sasi dhe Iloj té specifikuar né kontraté, si dhe té vendosura dhe
paketuara né ményrén e pércaktuar né kontraté.

1.8 “Cmimi i kontratés” do t& thoté ¢mimi q& i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, né
pérputhje me shtesa t€ tilla dhe rregullimet ose hegjet, si mund té béhet né bazé té kontratés.

1.9 “Shérbimet pas shitjes” do t& thoté shérbimet ndihmése, si: instalimi, mirémbajtja, riparimi i furnizimeve, sigurimi i
pjeséve rezervé qé i prodhon apo i distribuon furnizuesi dhe/ose detyrime t& ngjashme né lidhje me furnizimet e
produkteve.

1.10 “KPK?” do té thoté Kushtet e Pérgjithshme té Kontratés.

1.11 “KVK?” do té thoté Kushtet e Veganta té Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém
2.1 KVK e saktésojné cili éshté ligji qé i péreakton té gjitha ¢éshtjet q& nuk jané té mbuluara né kontraté.

2.2 Kontrata dhe té gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.

Neni 3 Transferimi

3.1 Transferimi do t& jeté valid vetém nése ka marréveshje té shkruar pérmes té cilés Furnizuesi e transferon kontratén e
vet ose njé pjesé té saj te njé palé e treté,

3.2 Furnizuesi nuk mundet q€, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose njé
pjesé té saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor t€ bankieréve té Furnizuesit, t& shumave qé duhet té paguhen ose
qé¢ do té b&hen borxh sipas kontratés; ose

b) né rast t€ dhénies sé t€ drejtés s¢ Furnizuesit siguruesve té Furnizuesit pér té kérkuar pagesén nga
ndonjé person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e
Furnizuesit.

3.3 Pér géllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga
obligimet e veta pér pjesén e kontratés qé tashmé &shté realizuar ose pér pjesén gé nuk éshté bartur.

3.4 Pranuesit e dispozitave t€ kontratés duhet té plotésojné kriteret ¢ pérshtatshmérisé qé zbatohen pér dhénien e kontratés
pérveg né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata éshté valide vetém nése ka marréveshje té shkruar pérmes sé cilés Furnizuesi ia beson realizimin e njé
pjese t€ kontratés sé tij njé pale té treté.

4.2 Elementet e kontratés gé do té nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit kontraktues
me rastin e dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te kontrates, Furnizuesi
duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé Furnizuesin pér vendimin e vet
brenda 30 dité pune nga marrja e njoftimit, duke i paraqitur arsyet e veta nése nuk léshohet autorizimi. Furnizuesi nuk



nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe nénkontraktuesit e propozuar duhet te
pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té siguroj, ku e
konsideroné si té nevojshme, pagesat direkte pér nénkontraktorét,

4.4 Furnizuesi éshté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe té agjentéve ose t€
punésuarve, né t€ njéjtén ményré si po t€ ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij ose punétoréve
t€ tij. Aprovimi i nénkontraktimit té ndonjé pjese t& kontratés ose aprovimi i nénkontraktuesit nga ana e Autoritetit
kontraktues nuk e liron Furnizuesin nga obligimet e tij sipas kontratés.

4.5 Nése nénkontraktuesi ka marré ndonjé obligim t€ vazhdueshém gé vazhdon pér njé periudhé qé e tejkalon até té
periudhés s€ garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet qé i jep nénkontraktuesi, Furnizuesi duhet qé,
né ¢farédo momenti pas skadimit té periudhés sé garancisé, t'i transferojé menjéheré te Autoriteti kontraktues, me kérkesé
dhe shpenzime t€ Autoritetit kontraktues, pérfitimet e obligimeve té tilla pér kohézgjatjen e garancisé sé skaduar.

Neni 5 Dhénia e dokumenteve

5.1 Nése &shté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i japé Furnizuesit
pa pagesé at€heré kur &hté e nevojshme, njé kopje t€ skicave té pérgatitura pér realizimin e kontratés dhe kopje té
specifikimeve dhe dokumenteve tjera té kontratés. Furnizuesi mund té blejé kopje tjera t& kétyre skicave, specifikimeve
dhe dokumenteve tjera, né rast se ato mund té gjenden. Pas léshimit té certifikatés sé garancisé, ose pas pranimit final t&
saj, Furnizuesi i kthen autoritetit kontraktues té gjitha skicat, specifikimet dhe dokumentet tjera té kontratés,

5.2 Pérveg nése &shté e nevojshme pér qéllime té kontratés, skicat, specifikimet dhe dokumentet tjera g€ i jep autoriteti
kontraktues nuk duhet t€ pérdoren as nuk duhet t'i komunikohen njé pale té treté nga Furnizuesi pa pajtim paraprak té
autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t'i léshuar Furnizuesit urdhra administrative q& inkorporojné ato dokumente
plotésuese dhe udhézimet qé jané té nevojshme pér ekzekutim té miré té kontratés dhe pér kompensim démi nga ndonjé
defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund t& kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve dhe
informatave mbi zakonet, urdhératé apo ligjet anésore té Republikes se Kosoves té cilat mund té ndikojné te furnizuesi
gjaté realizimit t€ obligimeve & tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga Furnizuesi me
shpenzime t& Furnizuesit.

6.2 Nése Eshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér té dhénat mbi furnizimet ashtu
qé€ Autoriteti kontraktues t€ mund té marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do té vendosé qé t& marré lejet e kérkuara apo licencat e importit brenda njé periudhe té
arsyeshme, duke marré parasysh datat e realizimit té kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésiné e duhur duke pérfshirg, aty ku éshté specifikuar,
dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve té tjera pérfshiré kompensimin pér ndonjé defekt né
furnizime.

7.2 Furnizuesi duhet t€ veprojé sipas urdhrave administrative qé i jep autoriteti kontraktues. Nése Furnizuesi konsideron se
kérkesa e njé urdhri administrativ shkon pértej fushéveprimit té kontratés, ai, duke iu ckspozuar dénimit pér shkelje té
kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paragitur arsyet e tij brenda 30 ditésh pas pranimit té
urdhrit. Ekzekutimi i urdhrit administrativ nuk do t& pezullohet pér shkak t& kétij njoftimi.

7.3 Furnizuesi duhet t'i respektojé dhe té veprojé sipas t& gjitha ligjeve dhe rregulloreve né fugi né Republikén ¢ Kosovés
dhe do té sigurojé qé personeli i tij, t€ aférmit e tyre, dhe punétorét vendoré té tij gjithashtu t'i respektojné dhe té veprojné
sipas kétyre ligjieve dhe rregulloreve.

7.4 Fumnizuesi duhet t'i trajtojé té gjitha dokumentet dhe informatat ¢ marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo éshté e nevojshme pér géllime t& ekzekutimit té kontratds, ai nuk do t& publikojé
ose shpalosé asnjé detaj t€ kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Fumizuesi &hté grup, pérbérja e grupit nuk do té ndryshohet pa pélgimin paraprak me shkrim té Autoritetit
kontraktues.

Neni 8 Prejardhja

8.1 Furnizuesi do t€ paragesé njé certifikaté zyrtare t& prejardhjes né momentin e pranimit & pérkohshém. Nése ky obligim
nuk plotésohet, kjo do t& ¢ojé né ndérprerje t& kontratés, me paralajmérim zyrtar.



Neni 9 Siguria e ekzekutimit

9.1 Fumizuesi do t€ jo mé voné se dita e nénshkrimit té kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim t€ ploté dhe t€ mire t& kontratés. Shuma e sigurisé do té saktésohet né KVK. Siguria e ekzekutimit do té ndalet
nga pagesa ¢ Autoritetit kontraktues pér ¢farédo humbjeje q¢ éshté pasojé e mosekzekutimit té ploté dhe té duhur té
obligimeve kontraktore nga ana e Furnizuesit.

9.2 Siguria e ekzekutimit t€ kontratés do té jeté né formén e dhéné né pjesén IV té kontratés.

9.3 Pérveg asaj pjese t¢ specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do té 1éshohet brenda 30
ditésh nga léshimi i certifikatés se perkohshme té pranimit.

Neni 10 Sigurimi

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme kundér
humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén e specifikuar ne
KVK.

10.2 Pa marré parasysh obligimet e sigurimit té Furnizuesit sipas Nenit 10.1, Furnizuesi do té mbajé pérgjegjési té ploté,
dhe do ta sigurojé Autoritetin kontraktues nga t& gjitha ankesat nga palét e treta pér dém ndaj pronés ose léndime personale
q¢ shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe punétoréve té tyre.

Neni 11 Programi i realizimit

11.T Nése kérkohet né KVK, Furnizuesi do t&€ dorézojé njé program té realizimit té kontratés qé do té aprovohet nga
autoriteti kontraktues. Ky program do té pérmbajé sé& paku kéto:

i) rendin sipas t& cilit Furnizuesi propozon té realizohet kontrata, duke pérfshiré dizajnin, prodhimin,
dorézimin né vend t€ pranimit, instalimin, testimin dhe komisionimin; dhe

ii) t€ dhéna dhe informata t€ tjera t€ cilat mund t’i kérkojé me arsye autoriteti kontraktues.

11.2 KVK do t& saki€sojné limitin kohor brenda t& cilit programi i realizimit duhet t’i dorézohet pér aprovim autoriteti
kontraktues dhe afatin ¢ fundit pér aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti kontraktues
nuk e liron Furnizuesi nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njoftoj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda afateve
te pérmendura ne kontrate programi i tille i realizimit duhet te konsiderohet i aprovuar me kalimin e afateve. Ne gofte se
nuk ka afat te caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

I1.4 Asnjé ndryshim material né program nuk mund t& béhet pa aprovimin e autoritetit kontraktues. Megjithaté, nése
progresi i realizimit t€ kontratés nuk béhet sipas programit, autoriteti kontraktues mund ta udhézojé Furnizuesin gé ta
ripunojé programin dhe ta dorézojé programin e ripunuar pér aprovim te ai.

11.5 Para pranimit té pérkohshém té furnizimeve, Furnizuesi duhet té furnizoj me manualet ¢ funksionimit dhe
mirémbajtjes sé bashku me vizatime, té cilat do t& jené né detaje té tilla g& do t¢ mundésoj Autoritetit Kontraktues
operimin, mirémbajtjen, rregullimin dhe riparimin e t€ gjitha pjeséve té furnizimeve. Pérveg nése éshté pércaktuar ndryshe
né KVK, manualet dhe vizatimet do t€ jené né gjuhén e kontratés dhe né forma dhe numrat t& tilla té deklaruara né
kontraté. Furnizimet nuk do t& konsiderohen té pérfunduara me géllim t& pranimit t& pérkohshém deri sa manualet dhe
vizatime e tilla jan& furnizuar Autoritetit Kontraktues

Neni 12 Marréveshjet tatimore dhe doganore

12.1  Duke iu nénshtruar dispozitave t& tjera t& pércaktuara né KVK, Furnizuesi do té jeté plotésisht pérgjegjés pér
pagesén e t& gjitha taksave, detyrimeve t& pullés, taksat e licencave, tarifat doganore dhe taksat tjera gé lindin apo
imponohen deri né dorézimin e Mallrave té kontraktuara né vendin e dorézimit, si¢ &shté pércaktuar nga Autoriteti
Kontraktues.

Neni 13 Patentat dhe licencat

13.1 Pérveg né rastet kur &shté paraparé ndryshe né KVK, Furnizuesi do ta sigurojé autoritetin kontraktues nga té gjitha
ankesat g€ jané rezultat i pérdorimit t& patentave, licencave, skicave, modeleve ose markave apo emrave tregtaré si¢ éshté
specifikuar n€ kontraté, pérve¢ nése shkelja e tillé éshté rezultat i veprimit sipas dizajnit ose specifikimit té dhéné nga
autoriteti kontraktues.

Neni 14 Periudha e ekzekutimit té detyrave

14.1 Periudha e ekzekutimit té detyrave do té fillojé né datén e fiksuar né pajtim me Nenin 2, pa paragjykim ndaj zgjatjeve
té periudhés té cilat mund té lejohen sipas Nenit 15.

14.2 Pérveg kur palét pajtohen ndryshe, realizimi i kontratés duhet té fillojé jo mé voné se 90 dité pas njoftimit té dhénies
s€ kontratés. Pas késaj date Furnizuesi ka t€ drejté t&€ mos ¢ realizojé kontratén dhe & marré pérfundimin e saj apo
kompensimin pér démin g€ ka pésuar. Furnizuesit do ta humb kété te drejté pérveg nése ai e ushtron até brenda 30 ditéve



nga data e skadimit té periudhés 90 ditésh,

14.3 Nése mundésohen periudhat ¢ ndara té realizimit pér sasi té ndara, kéto periudha nuk do té mblidhen né rastet kur njé
Furnizuesi i jepen mé shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Fumnizues mund t€ kérkojé zgjatje t& periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet, ose pritet se do
t€ vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte té jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo
dorézimin e furnizimeve;

¢) Pengesa apo kushte fizike g¢ mund t& ndikojné né dorézimin e furnizimeve, té cilat nuk kané mundur
t€ parashihen né ményré t€ mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative qé kané ndikuar né datén e realizimit, pérveg atyre qé€ jané shkaktuar prej
gabimit t& furnizuesit;

e) Autoriteti kontraktues ka déshtuar t’i plotésojé obligimet e veta sipas kontratés;

f) Té gjitha suspendimet e dorézimit dhe/ose instalimit t& furnizimeve qé nuk jané pér shkak té gabimit té
Furnizuesit;

g) Forca madhore;

h) Shkage tjera gé jané pérmendur né kéto Kushte t& pérgjithshme dhe té cilat nuk jané pér shkak té
gabimit t& Furnizuesit.

15.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesé, Furnizues duhet ta lajmérojé autoritetin kontraktues se ka
pér géllim t€ béjé kérkesé pér zgjatje té periudhés sé realizimit pér té cilén ai konsideron se ka té drejté dhe, pérveg nése ka
ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep autoritetit kontraktues té
dhéna gjithépérfshirése ashtu gé t& mund té kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje té periudhés sé
realizimit nése mund (€ arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé Furnizuesin qé nuk i
éshté dhéné e drejta pér zgjatje té periudhés.

Neni 16 Vonesat e ekzekutimit

16.1 Nése Furnizues me pérgjegjésiné e tij nuk arrin t'i dorézojé ndonjé ose té gjitha mallrat ose té realizojé shérbimet
brenda limiteve kohore té specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa paragjykim ndaj
kompensimeve tjera t& tij sipas kontratés, do té keté té drejté, pér secilén dité qé kalon ndérmjet skadimit té periudhés sé
kontratés dhe datés aktuale té pérfundimit, t'i marré démet e likuiduara té barabarta me 0,25% né dité té vlerés sé
furnizimeve t€ pa dorézuara deri né njé maksimum prej 10 % té vlerés totale té kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém té furnizimeve né térési, démet e likuiduara t&
parapara né paragrafin 16.1 do t& llogariten né bazé té vlerés totale té kontratés

16.3 Nése Autoriteti kontraktues ka fituar té drejtén té kérkojé sé paku 10 % té vlerds sé kontratés ai mundet, pasi ta
njoftojé me shkrim Furnizuesin:

- té konfiskojé garanciné e realizimit;
- t&ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do té keté té drejté pér kompensim; dhe

- t& hyjé né njé kontraté me njé palé té treté pér dhénien e pjesés sé mbetur té furnizimeve. Furnizuesi nuk do t&
paguhet pér kété pjesé t€ kontratés. Furnizuesi gjithashtu do té jeté i detyruar té paguajé koston plotésuese dhe
démet ¢ shkaktuara nga kjo pamundési e tij.

Neni 17 Suspendimi
17.1 Autoriteti kontraktues mundet, me urdhér administrativ, né ¢farédo kohe ta udhézojé Furnizuesin gé té pezullojé:

a. prodhimin e furnizimeve;

b.  dorézimin e furnizimeve né vendin e pranimit né kohén e specifikuar pér dorézim né programin e realizimit
ose, nése nuk éshté specifikuar koha, né kohén kur ato duhet té dorézohen; ose

c.  instalimin ¢ furnizimeve gé jané dorézuar né vendin e pranimit,

17.2 Gjaté pezullimit, Furnizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né ndonjé
vend tjetér, nga pérkeqésimi, humbja apo démtimi pér aq sa té jeté e mundur dhe sa &shté kérkuar nga autoriteti
kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén, por instalimi i tyre éshté
pezulluar nga autoriteti kontraktues.



17.3 Shpenzimet plotésuese qé jané shfaqur né lidhje me kéto masa mbrojtése do t’i shtohen ¢mimit té kontratés.
Furnizuesi nuk do té marré pagesé té shpenzimeve plotésucse nése pezullimi éshté:

a) Zgjidhur né ményré té ndryshme né kontraté; ose
b) &shté i nevojshém pér arsye té kushteve t& zakonshme klimatike né vendin e pranimit;
c) &shté i nevojshém pér shkak té ndonjé gabimi té Furnizuesit; ose

d) é&shté i nevojshém pér siguri té ekzekutimit té miré té kontratés ose t& ndonjé pjese té saj pérderisa nevoja e tillé
nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

17.4 Furnizues nuk do t€ keté té drejté pér shtesa né ¢mimin e kontratés pérveg nése ai e lajméron autoritetin kontraktues
brenda 30 ditésh pas pranimit t& urdhrit pér t& pezulluar progresin ¢ dorézimit se ka pér géllim té béjé ankesé pér ta.

17.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do té pércaktojé ato pagesa plotésuese dhe/ose zgjatje té
periudhés sé realizimit qé do t& béhen nga Furnizues pérkitazi me kété ankesé né ményré té drejté dhe té arsyeshme sipas
mendimit té autoritetit kontraktues.

17.6 Nése periudha e pezullimit i tejkalon 180 dit&, dhe pezullimi nuk &shté pér shkak t& gabimit t€ Furnizuesit, Furnizues,
duke njoftuar autoritetin kontraktues, mund té kérkojé té vazhdojé me furnizimet brenda 30 ditésh, ose té ndérpresé
kontratén.

17.7 N& rastet kur procedura ¢ dhénies ose realizimit té kontratés béhet e pavlefshme pér shkak t€ gabimeve
pérmbajtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. Né rastet kur ato
gabime, parregullsi ose mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund t& refuzojé t'i béjé
pagesat ose mund t’i kthejé shumat gé tashmé jané paguar, né proporcion me réndésiné e gabimeve, parregullsive ose
mashtrimit.

17.8 Q&llimi i pezullimit té kontratés éshté qé té verifikohet nése gabimet pérmbajtjesore t€ supozuara si dhe parregullsité
apo mashtrimet kané ndodhur né té vérteté. Nése ato nuk mund té konfirmohen, realizimi i kontratés do t& rifillojé sa mé
shpejt q¢ éshté e mundur. Gabimet pérmbaitjesore ose parregullsité do té jené té gjitha shkelje t& kontratés ose dispozitave
rregullative qé rezultojné nga njé veprim ose mosveprim qé shkakton ose g€ mund té shkaktojé humbje né buxhetin e
Autoritetit Kontraktues.

Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t’i plotésojné specifikimet teknike té paragitura né kontraté né té gjitha aspektet dhe té jené konform
né € gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontraté, té cilat duhet té
mbahen né dispozicion t& Autoritetit kontraktues pér qéllime identifikimi gjaté periudhés sé realizimit té kontratés.

18.2 Té gjitha pranimet teknike preliminare té parapara né KVK duhet t& béhen me kérkesé té dérguar nga furnizuesi i pér
autoritetin kontraktues. N& kérkesé do t& saktésohen materialet, artikujt dhe mostrat e dorézuara pér kété pranim sipas
kontratés dhe t& tregojé numrin e sasisé dhe vendin ku do t&é béhet pranimi né ményrén e duhur. Materialet, artikujt dhe
mostrat e specifikuara né kérkesé duhet té certifikohen nga autoriteti kontraktues se plotésojné kérkesat pér kété pranim
para se t€ inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt & do t& inkorporohen né furnizime ose né prodhim té komponentéve gé do té
furnizohen jané pranuar teknikisht né kété ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér zbulon
defekte ose gabime, dhe né kété rast ato duhet té ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t’i jepet mundésia
t'i riparojé dhe t'i pérmirésojé materialet dhe artikuijt qé& jané refuzuar, por kéto materiale dhe artikuj do té pranohen pér
inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né até ményré qé t& jeté i kénaqur autoriteti
kontraktues.

Neni 19 Inspektimi dhe testimi

19. Furnizues do t& sigurojé qé furnizimet té dorézohen né vendin e pranimit me kohé qé t’i mundésohet autoritetit
kontraktues t€ vazhdojé me pranimin e fumizimeve. Furnizuesi konsiderohet se i ka parapar€ plotésisht véshtirésité qé
mund t'i hasé né kété aspekt, dhe atij nuk do t'i lejohet qé t& paragesé ndonjé arsye pér vonesé.

19.2 Autoriteti kontraktues do té ket t& drejté qé heré pas here t& inspektojé, kontrollojé, masé dhe testojé komponentét,
materialet, dhe mjeshtériné, dhe t& kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit té ¢farédo artikulli qé
pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né ményré qé€ t€ pércaktojé nése komponentét,
materialet dhe mjeshtéria kané cilésiné dhe sasiné e kérkuar. Kjo do t& béhet né vendin e prodhimit, fabrikimit, pérgatitjes
ose né vendin e pranimit apo né vendet qé jané specifikuar né KVK.

19.3 Pér géllime té testimeve dhe inspektimeve t& tilla, Furnizues do té:

a) 1 japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina, pajisje,
vegla, puné, materiale, skica dhe t€ dhéna té prodhimit qé zakonisht kérkohen pér inspektim dhe testim;

b) Té merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
¢) T’i japé autoritetit kontraktues qasje né ¢farédo kohe té arsyeshme né vendin ku do té realizohen testimet.

19.4 Nése pérfagésuesi i Autoriteti Kontraktues nuk éshté prezent né datén e vendosur pér testim, furnizuesi mundet gé,
pérveg nése ka marré udhézim tjetér nga autoriteti kontraktues, t& vazhdojé testimin, i cili do té konsiderohet se éshté béré
né prezencén e autoritetit kontraktues. Furnizuesi menjéherg do t'i dérgojé kopjet e certifikuara si duhet té rezultateve té



testit te Autoriteti kontraktues, nése nuk ka qené prezent gjaté testit, do t'i pranojé rezultatet e testit,

19.5 Nése komponentét dhe materialet i kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kété.

19.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do t’ia Jjapé tjetrit mendimin e vet
brenda 15 ditésh nga mospajtimi i tillé. Autoriteti kontraktues ose Furnizues mund té kérkojné qé kéto teste té pérsériten né
t€ nj€jtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té testohen nga njé ekspert i zgjedhur me marréveshje té
ndérsjellé. T€ gjitha raportet e testimit do t'i dorézohen autoritetit kontraktues, i cili do t'i komunikojé rezultatet ¢ kétyre
testeve pa vonesé te furnizuesi. Rezultatet e ri-testimit do té jené pérfundimtare. Kostoja e ri-testimit do & bartet nga pala
piképamja e sé cilés déshmohet se éshté gabim pas ri-testimit.

19.7 Gjaté realizimit t& detyrave té tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t’i shpalosin
personave t€ paautorizuar informata lidhur me metodat e ndérmarrjes sé prodhimit dhe operimit, t& cilat informata i kané
marré gjaté inspektimit dhe testimit.

Neni 20 Parimet t€ pérgjithshme té pagesave

20.1 Pagesat do t€ béhen né Euro. Metoda dhe kushtet ¢ pagesés ge duhet ' behet Furnizues sipas késaj Kontrate do te
specifikohen ne KVK.

20.2 Pagesat qe duhet te béhen sipas faturés se léshuar nga Furnizues do t& béhen né llogariné bankare té dhéné né Pjesén
V. Identifikimi Financiar, i késaj kontrate qé ¢ plotéson Furnizuesi. i njéjti formular, gé i bashkéngjitet kérkesés pér
pages€, duhet t€ pérdoret pér t'i raportuar ndryshimet né llogariné bankare.

20.3 Shumat duhet t& paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e pranueshme pér
pagesé Eshté regjistruar nga departamenti pérkatés. Data e pagesés do t& jeté data né té cilén debitohet llogaria e
institucionit. Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen njé ose mé shumé nga kérkesat
thelbésore.

204 Periudha prej 30-ditésh mund t€ pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund té
plotésohet sepse shuma nuk do té paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbajtjesore ose sepse
ka déshmi qé& shpenzimi mund t& mos jeté legjitim. N& rastin e fundit mund té béhet njé inspektim i menjéhershém pér
géllim t€ kontrollimeve tjera. Furnizues do té japé sqarime, modifikime apo informata t€ tjera brenda 15 ditésh pas
kérkesés. Periudha e pagesés do té llogaritet nga data né té cilén &shté regjistruar kérkesa pér pages¢ e pérgatitur né
ményrén e duhur,

20.5  Pasi gé té keté kaluar afati i fundit i dhéné né Nenin 20.3, Furnizues mundet g€, brenda dy muajsh pas pagesés sé
vonuar, t& kérkojé€ interesin pér pagesé € vonuar me normé té re-zbritje qé zbatohet nga institucioni 1éshues i Kosovés né
ditén e paré t€ muajit né té cilin ka skaduar afati i fundit, plus shtaté piké t& pérgindjes. Interesi pér pagesé té vonuar do t&
zbatohet pér kohén qé kalon ndérmjet datés sé afatit té fundit té pagesés (nuk pérfshihet) dhe datés né té cilén debitohet
llogaria e Autoritetit kontraktues (pérfshihet).

20.6 T& gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés sé dhéné né Nenin 20.3 do t'i japin té drejté Furnizuesit
g€ ose t& mos ¢ realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér Autoritetin kontraktues.

Neni 21 Dorézimi

21.1 Furnizuesi duhet t'i dorézojé furnizimet né pajtim me kushtet e kontratés. Furnizimet do té jené né pérgjegjési té
Furnizuesit deri né pranimin e tyre té pérkohshém.

21.2 Fumnizuesi do t'i paketojé furnizimet ashtu sig kérkohet pér té parandaluar démtimin apo kegésimin e gjendjes sé tyre
gjaté transportit deri né destinacionin e tyre, si¢ éshté dhéné né kontraté. Paketimi duhet t& jeté i mjaftueshém pér té
pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe réniet gjaté tranzitit dhe
mbajtjen né ambient t€ hapur. Madhésia e paketimit dhe pesha duhet t'i pérshtaten, nése éshté e mundur, largésisé sé
destinacionit pérfundimtar t€¢ furnizimeve, dhe mundésisé sé mungesés sé pajisjeve pér bartje t& réndé né té gjitha pikat
gjaté transitit.

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet t& jené né pajtim me kérkesat e dhéna né
ményre t&€ hapur né KVK, dhe i nénshtrohen ndryshimeve gé mund t& urdhérohen mé voné nga autoriteti kontraktues.

21.4 Asnjé furnizim nuk do té transportohet as té dorézohet né vendin e pranimit derisa furnizuesi té keté pranuar urdhrin
e dorézimit nga autoriteti kontraktues. Fumnizuesi do té jeté pérgjegjés pér dorézim né vendin e pranimit té t& gjitha
furnizimeve dhe pajisjeve té furnizuesit, gé jané té nevojshme pér géllime té kontratés.

21.5 Dorézimi duhet té konsiderohet se éshté béré atéheré kur ka déshmi me shkrim g€ Eshté né dispozicion pér té dy palét
se dorézimi i furnizimeve éshté béré né pajtim me kushtet e kontratés.

Neni 22 Operacionet e verifikimit

22.1 Furnizimet nuk do té pranohen derisa t€ jené realizuar verifikimet dhe testet e caktuara me shpenzime té Furnizuesit.
Inspektimet dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin final t& mallrave.

22.2 Autoriteti kontraktues, gjaté progresit té dorézimit té furnizimeve dhe para se t& merren furnizimet, duhet té keté
fuqiné qé té urdhérojé ose té vendosé:



a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh si¢ éshté specifikuar né urdhér, té té gjitha furnizimeve
té cilat, sipas mendimit t€ autoritetit kontraktues, nuk jané né pajtim me kontratén;

b) zévendésimin e tyre me furnizime t& mira dhe té pérshtatshme;

¢) hegjen dhe ri-instalimin e miré t€ pajisjeve, pa marré parasysh testet e méparshme té tyre ose pagesat e pjesshme
t€ tyre, ose ndonjé instalim gé lidhet me materialet, mjeshtériné ose dizajnin pér t€ cilin &shté pérgjegjés
furnizuesi, e q€ sipas mendimit té autoritetit kontraktues nuk &shté né pajtim me kontratén;

d) gé puna e béré ose mallrat e dorézuara apo materialet ¢ pérdorura nga furnizuesi jané ose nuk jané né pajtim me
kontratén, ose qé furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés,

22.3 Furnizuesi, sa mé shpejt qé éshté e mundur dhe me shpenzime té veta, duhet t'i evitoj¢ defektet e specifikuara. Nése
Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do té keté t& drejté t€ punésojé persona tjeré pér t'i
zbatuar urdhrat dhe t€ gjitha shpenzimet qé jané pasojé e késaj, apo qé do té shfagen pér shkak té késaj, Autoriteti
kontraktues do t’i zbresé nga paraté qé do té paguhen ose té cilat do té béhen obligim pér t’iu paguar Furnizuesit.

22.4 Furnizimet q€ nuk jané té cilésisé sé kérkuar do té refuzohen. Njé shenjé speciale mund t’u vendoset furnizimeve té
refuzuara. Shenja nuk duhet té jeté e atillé gé t'i ndryshojé ato, apo té ndikojé né vlerén e tyre komerciale. Furnizimet ¢
refuzuara furnizuesi do t'i heqé nga vendi i pranimit, nése kété e kérkon autoriteti kontraktues, brenda njé periudhe qé e
saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do t& higen me t& drejté me shpenzim dhe me rrezik té
furnizuesit. T& gjitha punét & pérfshijné materialet e refuzuara do té refuzohen.

Neni 23 Pranimi i pérkohshém

23.1 Furnizimet do té€ merren pérsipér nga Autoriteti kontraktues kur té jené dorézuar né pajtim me kontratén, t'i kené
kaluar né ményré té kénagshme testet e kérkuara, dhe té jené autorizuar, si dhe t& jeté léshuar njé certifikaté e pranimit té
pérkohshém ose nése konsiderohet se éshté 1&éshuar,

23.2 Fumnizuesi mund té b&jé kérkesé, duke lajméruar autoritetin kontraktues, pér njé certifikaté t& pranimit té pérkohshém
at€her€ kur furnizimet té jené té gatshme pér pranim t& pérkohshém. Autoriteti kontraktues brenda 30 ditésh nga pranimi i
aplikacionit t€ furnizuesit do t& veprojé sipas njérés nga kéto mé poshté:

- U'i Iéshojé furnizuesit certifikatén e pranimit t& pérkohshém me njé kopje pér Autoritetin kontraktues duke théné, nése
kjo Eshté e pérshtatshme, rezervat e tij, dhe pérves tjerash, edhe datén né t& cilén sipas mendimit té tij jané pérfunduar
furnizimet né pajtim me kontratén dhe jané té gatshme pér pranim té pérkohshém; ose

- t& refuzojé aplikacionin, duke i dhéné arsyet ¢ tij dhe duke specifikuar veprimin t€ cilin, sipas mendimit t& tij ¢
kérkon Furnizuesi pér ta léshuar certifikatén.

23.3 Nése rrethanat e jashtézakonshme e béjné t&é pamundur qé té vazhdohet me pranimin e furnizimeve gjaté periudhés s¢
fiksuar pér pranim té pérkohshém ose final, autoriteti kontraktues e pérgatit njé deklaraté pér ta vértetuar pamundésiné e
tillg, nése éshté e mundur, né konsultim me furnizuesin. Certifikata e pranimit ose e refuzimit do t& pérgatitet brenda 30
ditésh pas datés né té cilén kjo pamundési pushon sé ekzistuari. Furnizuesi nuk do t& nxisé shfagjen e kétyre rrethanave pér
t€ evituar obligimin e paragitjes sé furnizimeve né njé gjendje té pérshtatshme pér pranim.

23.4 Nése autoriteti kontraktues nuk arrin ose t& léshojé certifikatén e pranimit t& pérkohshém ose té refuzojé furnizimet
brenda njé periudhe prej [30] ditésh, ai do té konsiderohet se ka léshuar certifikatén né ditén e fundit té asaj periudhe,
pérveg né rastet kur certifikata e pranimit t& pérkohshém konsiderohet se pérbén certifikaté té pranimit pérfundimtar, Nése
furnizimet ndahen me kontraté né pjesé, Furnizuesi do t& keté té drejté té béjé kérkesé pér certifikaté té€ veganté pér secilén
piesé.

23.5 Né raste té dorézimit t€ pjesshém, Autoriteti kontraktues rezervon té drejtén pér té dhéné pranim t& pjesshém e té
pérkohshém.

23.6 Pas pranimit t& pérkohshém té furnizimeve, Furnizuesi i ¢gmonton dhe i heq strukturat e pérkohshme dhe materialet qé
nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do t€ hegé ndonjé mbeturiné apo pengesé
dhe t€ b&j¢ ndonjé ndryshim t€ gjendjes sé vendit té pranimit si¢ kérkohen né kontraté.

Neni 24 Obligimet pér garanci

24.1 Furnizuesi do t€ garantojé qé furnizimet t€ jené té reja, té papérdorura, t& modeleve té fundit dhe (& pérfshijé té gjitha
pérmirésimet ¢ kohéve té fundit né dizajn dhe materiale, pérveg nése kérkohet ndryshe né kontraté. Fumizuesi do té
garantoj¢ gé asnjé nga furnizimet té mos kené defekt qé shkaktohet nga dizajni, materialet apo mjeshtéria. Kjo garanci do
t€ mbetet e vlefshme né até ményré qé saktésohet né KVK.

24.2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve té cilat mund
t€ paragiten, apo té ndodhin gjaté periudhés sé garancisé dhe té cilat;

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo t& miré nga Furnizuesi;
ose

b)  rezultojné nga veprimet ose mosveprimet ¢ Furnizuesit gjaté periudhés sé garancisé; ose
¢) shfagen gjaté ndonjé inspektimi t& béré nga Autoriteti kontraktues ose né emér té tij.

24.3 Furnizuesi me shpenzime té veta do ta pérmirésojé defektin ose démin sa mé shpejt qé€ kjo té mund té praktikohet,
Periudha e garancisé pér té gjithé artikujt e ndérruar ose té riparuar do t& fillojé pérséri nga data né té cilén &shté béré



ndérrimi ose riparimi sipas vlerésimit té autoritetit kontraktues. periudha e garancisé do té vazhdohet vetém pér até pjesé t&
furnizimeve qé éshté ndikuar nga ndérrimi apo riparimi.

24.4 Nése shfaqet ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancisé, autoriteti kontraktues do ta lajmérojé
k Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda afatit kohor té
paraparé€ n€ njoftim, autoriteti kontraktues mund té:

a)  té korrigjojé defektin apo démin veté, ose té punésojé diké tjetér pér ta béré punén né rrezikun dhe me shpenzimet
¢ Fumizuesit, né€ t€ cilin rast kostoja e shkaktuar nga autoriteti kontraktues do té zbritet nga paraté q€ duhet té
paguhen ose garancité gé mbahen prej Furnizuesit ose nga té dy;

b) né rast se nuk ka sasi t& duhur ose asnjé garanci nuk &shté efektive kérkoni g€ té€ merrni shumén e duhur nga
Furnizuesi; ose

c) té ndérpresé kontratén.

24.5 Obligimet ¢ mirémbajtjes do té parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés sé
garancisé nuk &shté e specifikuar, ajo do t& jeté 365 dité. Periudha ¢ garancisé do t€ fillojé né datén e pranimit t&
pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Shérbimet pas-shitjes, nése kérkohen né kontraté, do t& jepen né pajtim me té dhénat e parapara né K VK. Furnizuesi
do t€ marr€ pérsipér té realizojé ose t& organizojé realizimin e mirémbajtjes dhe té riparimit té furnizimeve dhe té sigurojé
shpejt pjesét rezervé. KVK mund t& saktésojné q& Furnizuesi té sigurojé ndonjé ose té gjitha materialet € méposhtme,
njoftimet dhe dokumentet qé kané té b&jné me pjesét rezervé g€ i prodhon apo i distribuon Furnizuesi:

a)  pjesét rezervé té cilat Autoriteti kontraktues mund té vendosé t'i blejé nga Furnizuesi, duke kuptuar gé ky vendim
nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b)  né rast t& ndérprerjes sé prodhimit t& pjeséve rezervé, duhet té lajmérohet paraprakisht Autoriteti kontraktues pér
t'i mundésuar qé té blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t’i sigurohen Autoriteti kontraktues pa pagesé.

Neni 26 Pranimi pérfundimtar

26.1 Pas skadimit té periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit t& periudhés sé
fundit, dhe atéheré kur té jené zgjidhur t& gjitha defektet apo démet, autoriteti kontraktues do t'i Iéshojé Furnizuesit njé
certifikaté t€ pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né t& cilén Fumizuesi i ka
plotésuar obligimet e tij sipas kontratés dhe né ményré (& tillg qé€ autoriteti kontraktues té jeté i kénaqur. Certifikata finale e
pranimit do t& l&shohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i periudhés sé garancisé ose menjéheré pasi
riparimet eventuale qé jané kérkuar sipas Nenit 24 t& jené pérfunduar né ményré (€ tillé gé té jeté i kénaqur autoriteti
kontraktues.

26.2 Kontrata nuk do té konsiderohet se &shté realizuar plotésisht derisa té jeté nénshkruar certifikata pérfundimtare e
pranimit ose derisa t& konsiderohet se kjo &shté nénshkruar nga autoriteti kontraktues.

26.3 Pa marré parasysh léshimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do té mbeten té
detyruar pér plotésimin e obligimeve qé dalin sipas kontratés para léshimit té certifikatés pérfundimtare té pranimit dhe t&
cilat kané mbetur t¢ parealizuara né kohén kur léshohet certifikata pérfundimtare e pranimit. Natyra dhe masa e obligimeve
t€ tilla do t& pércaktohen duke iu referuar dispozitave té kontratés.

Neni 27 Shkelja e kontratés
27.1 Pala ka shkel€ kontratén nése nuk arrin té shlyejé ndonjé nga obligimet e veta me kontraté.
27.2 Né rastet kur ndodh njé shkelje e kontratés, pala ¢ démtuar do té keté t& drejté pér kéto kompensime:
a) démet; dhe/ose
b) ndérprerjen e kontratés.
27.3 Pérveg masave té sipérpérmendura, mund t& jepen démshpérblime. Ato mund té jeng:
a)  déme t€ pérgjithshme; ose
b) déme té likuidueshme.

27.4 Mbulimi i démeve, pagesat apo shpenzimet gé rezultojné nga zbatimi i masave té parapara né kété nen do té zbatohen
duke u zbritur nga shumat gé duhet t'i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 28 Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet &, pasi t'i japé Furnizuesit 14 dité paralajmérim, ta ndérpresé kontratén né ndonjérin
nga rastet € méposhtme:

a)  kur Furnizuesi né ményré pérmbajtjesore nuk arrin t’i realizojé obligimet e veta sipas késaj kontrate;



b) Furnizuesi déshton né pérmbushjen brenda njé afati t& arsyeshém té paralajmérimit t& dhéné nga autoriteti
kontraktues q¢ kérkon nga ai té evitojé ndonjé neglizhencé apo déshtim pér t€ realizuar obligimet e veta sipas
kontratés, dhe té cilat ndikojn€é né ményré serioze né realizimin e duhur dhe me kohé té punéve;

¢) Furnizuesi refuzon ose &shté neglizhent né realizimin e urdhrave administrative ¢ dhéna nga autoriteti
kontraktues;

d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;

e) Furnizuesi falimenton ose &hté duke u mbyllur; punét e tij jané duke u administruar nga gjykatat, ka hyré né
marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato
¢éshtje, ose Eshté né ndonjé situaté analoge qé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale;

f)  Furnizuesi éshté dénuar pér njé shkelje qé ka té b&jé me sjelljen profesionale, pérmes njé gjykimi qé ka fuginé e
res judicata,

g) Furnizuesi &shté shpallur fajtor pér sjellje té réndé té keqe jo profesionale té déshmuar me ¢farédo mjeti té cilin
mund ta vértetoj Autoriteti kontraktues;

h)  Furnizuesi i éhté nénshtruar njé gjykimi qé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal qé i démton interesat financiare té Komuniteteve:

i} Furnizuesi, pas njé procedure tjetér té prokurimit ose procedure té dhénies sé njé granti t€ financuar nga buxheti i
komunitetit, &hté deklaruar se ka béré shkelje serioze té kontratés pér mosrealizim té obligimeve té veta
kontraktuese;

J) € gjitha modifikimet organizative qé pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés;

k) shfaget ndonjé paaftési tjetér ligjore qé i pengon realizimit té kontratés;

1) Furnizuesi nuk arrin t€ japé garanciné ose sigurimin e kérkuar, ose nése personi gé e jep garanciné apo sigurimin
mé t& hershém té kérkuar né kontratén e tanishme nuk &shté né gjendje t'i plotésojé zotimet e tij.

28.2 Ndérprerja do té béhet pa paragjykim ndaj té drejtave apo mundésive tjera t& Autoritetit kontraktues dhe Furnizuesit
sipas kontratés. Autoriteti kontraktues, pas késaj mund té nénshkruajé ndonjé kontraté tjetér me njé palé té treté né emér té
Furnizuesit., Detyrimi i Furnizuesit pér t€ shtyré pérmbushjen duhet t& pushojé sé ekzistuari menjéheré pas ndérprerjes,
pavarésisht nga detyrimet g€ mund té jené paraqitur tashmé.

28.3 Autoriteti Kontraktues, pas l&shimit té njoftimit té ndérprerjes sé kontratés, do ta udhézojé Fumizuesin qé té
ndérmarré hapa t& menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré té shpejté dhe té rregullt dhe pér
t’i zvogéluar né minimum shpenzimet.

28.4 NE rast té ndérprerjes, autoriteti kontraktues, sa mé shpejt qé té jeté ¢ mundur dhe né prani t€ Furnizuesit ose té
pérfagésuesve t€ tij ose duke u béré atyre thirrjen ¢ duhur, do ta pérgatisé njé raport mbi furnizimet ¢ dorézuara dhe punés
s€ realizuar dhe t€ bgjé rexhistrimin e materialeve té furnizuara dhe té papérdorura. Do té pérgatitet edhe njé deklaraté e
parave g€ duhet t’i paguhen Furnizuesit dhe parave gé& i ka borxh Furnizuesit Autoritetit kontraktues né datén e ndérprerjes
sé kontratés.

28.5 Autoriteti kontraktues nuk do té jeté i obliguar té b&jé pagesa tjera pér Furnizuesin derisa té jené pérfunduar
furnizimet, ndérsa Autoriteti kontraktues do t€ keté té drejté té marré nga Furnizuesi koston ekstra, nése ka, té furnizimeve
ose do t€ paguajé€ shumén qé duhet t’i paguhet Furnizuesit para ndérprerjes sé kontratés.

28.6 Nése Autoriteti kontraktues ¢ ndérpret kontratén, ai do té keté té drejté t& marré nga Furnizuesi humbjet qé i jané
shkaktuar nén kushtet ¢ kontratés té parapara né Nenin 2 t& KVK.

Neni 29 Ndérprerja nga ana e Furnizuesit

29.1 Furnizuesi , pasi ¢ ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta ndérpresé kontratén nése
Autoriteti kontraktues:

- nuk arrin t'i paguajé Furnizuesit shumat qé duhet té paguhen né ndonjé certifikaté t& l&shuar nga personi i
autorizuar pas skadimit t€ afatit té fundit.

- vazhdimisht nuk arrin t'i plotésojé obligimet e veta edhe pas rikujtimeve té pérséritura; ose

- e pezullon dorézimin e furnizimeve, ose ndonjé pjesé té tyre, pér mé tepér se 180 dité, pér arsye qé nuk jané
specifikuar né kontraté ose q€ nuk mund t’i atribuohen Furnizuesit.

29.2 Ndérprerja do t€ béhet pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés s& Autoritetit kontraktues
dhe Furnizuesit.

29.3 Né rast té ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 , Autoriteti kontraktues do ta paguajé Furnizuesin
pér humbje ose dém qé mund t’i jeté shkaktuar Furnizuesit.

Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje t& obligimeve té saj sipas kontratés nése realizimi



i obligimeve t€ tilla parandalohet nga ndonjé ngjarje e shkaktuar nga njé forcé madhore qé shkaktohet pas datés kur
kontrata hyn né fuqi.

30.2 Pér géllime t& kétij Neni, termi "forcé madhore" do té thoté veprimet e zotit, goditjet, mbylljet e objektit ose
¢rregullimet tjera industriale, veprimet e armikut publik, Iuftérat qofshin t& deklaruara ose jo, bllokadat, rebelimet, rastet e
dhunés, epidemité, rréshqitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile, eksplodimet dhe
ndonjé ngjarje tjetér ¢ ngjashme e paparashikuar qé éshté pértej kontrollit t& paléve dhe nuk mund t€ pérballohet as me
kujdesin e duhur.

30.3 Pa marr¢ parasysh dispozitat ¢ Neneve 16 dhe 28, Furnizuesi nuk do t& jeté i detyruar té hegé doré nga garancia e
realizimit, démet e likuiduara ose ndérprerja pér shkak t& shkeljes nése, dhe deri né até masé sa, vonesa e tij e realizimit
ose ményré tjetér déshtimi pér té realizuar obligimet e tij me kontraté &shté rezultat i njé ngjarjeje té forcés madhore.
Gjithashtu, pa marré parasysh dispozitat e Neneve 20.5 dhe 29, Autoriteti kontraktues nuk do té jeté i detyruar té paguajé
interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje t€ kontratés, nése dhe deri né
até mas¢ sa vonesa e Autoritetit kontraktues ose lloj tjetér i déshtimit pér t& kryer obligimet e tij éshté rezultat i forcés
madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur e cila mund té ndikojé né realizimin e
obligimeve t€ saj, menjcheré do ta lajmérojé palén tjetér, duke dhéné té dhéna detaje mbi natyrén, kohézgjatjen e
mundshme dhe cfektin qé kané gjasa ta kené rrethanat. Pérveg nése udhézohet ndryshe nga autoriteti kontraktues me
shkrim, Furnizuesi do & vazhdojé t'i realizojé obligimet e tij sipas kontratés pérderisa &shté mjaft praktike, dhe té
angazhojé té gjitha mjetet e arsyeshme alternative pér té plotésuar ndonjé obligim qé& ngjarja e forcés madhore té mos e
pengojé até gjaté punés. Furnizuesi nuk do té zbatojé mjete té tilla alternative pérveg nése udhézohet ta béjé kété nga
autoriteti kontraktues

30.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit té urdhrave t& autoritetit kontraktues ose gjaté pérdorimit té
mjeteve alternative sipas nenit 30.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

Neni 31 Zgjidhja miqésore e mosmarréveshjeve

31.1 Palét duhet t'i b&jné t& gjitha pérpjeke pér & zgjidhur né ményré miqésore té gjitha mosmarréveshjet g¢ mund té
ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me shkrim pér
qéndrimet ¢ tyre n€ mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se éshté e mundshme. Nése cilado palé e
sheh t& dobishme, palét do té takohen dhe t& mundohen ta zgjidhin mosmarréveshjen. Pala do té i pérgjigjet kérkesés pér
zgjidhje migé&sore brenda 15 ditésh pas kérkesés. Periudha maksimale gé jepet pér arritjen e késaj zgjidhjeje do té jeté 30
dité nga fillimi i procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton ose nése pala déshton té pérgjigjet me
koh¢ ndaj kérkesave pér zgjidhje, t& dyja palét do té jené té lira té vazhdojné né fazén e ardhshme té procedurés sé
zgjidhjes s€ mosmarréveshjes duke e lajméruar tjetrén.

31.2 Nése procedura e zgjidhjes migésore t& mosmarréveshjes déshton, palét mund t& merren vesh té pérpigen té pajtohen
pérmes institucionit t€ specifikuar né KVK. Nése nuk mund té arrihet zgjidhja brenda 30 ditésh pas fillimit t€ procedurés
s€ pajtimit, secila palé do té keté té drejté t& vazhdojé né fazén e ardhshme t& procedurés sé zgjidhjes sé mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gjyqésore

32.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés miqgésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi; ose
b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.



KUSHTET E VECANTA

Numri i kontratés: 632-21-4240-1-3-6/C423

KVK né vijim do t& plotésojné dhe/ose ndryshojné KPK. Sa heré q¢€ ka njé konflikt, dispozitat kétu do té
mbizotérojné mbi ato té KPK.

[Udhézimet pér plotésimin e KVK jané dhéné, sipas nevojés, né shénimet kursive té pérmendura pér nenet
pérkatése té KPK. Fshini ato jo relevante]

Kushtet e Pérgjithshme té Kontratés

Amandamentimet/Modifikimi i Nenit pérkatés né KPK

Pérshkrimi i nenit Nr.
Nenit
Ligji i zbatueshém dhe 2.1 Ligjet e Kosovés qé jané né fugi do té zbatohen pér té gjitha ¢éshtjet qé
gjuha nuk mbulohen nga dispozitat e kontratés, Juridiksioni do t& jeté gjykata
pérkatése né Prishting.
22 Gjuha e pérdorur do té jeté shgipe.
Siguria e ekzekutimit | ') H:A
4 . . -
Sigurin 10.1 DDP* (Dérgesat e Detyrés té Paguara).
Programi i ekzekutimit 1 L
Tatimet dhe marréveshjet | 12.1 Té gjitha taksat dhe detyrat e tjera doganore konsiderohen se jané té
doganore pérfshira né ¢mimin e kontratés.
Patentat dhe licencat 13.1 N/A
Cilésia e furnizimeve 18.2 Autoriteti Kontraktues do te refuzoje ¢do dergese te materilait i cili
deshton ne permbushjen e specifikimeve minimale te cilesise te
percaktuara ne specifikimin teknik.
Inspektimi dhe testimi 19.2 Inspektimi dhe testimi do te kryhen me rastin e dorézimit dhe ne pérputhje
me Nenin 19 te Kushteve te Pérgjithshme ne adresat e specifikuara ne
Nenin 2.2 te Kontratés.
Menaxheri i Projektit éshté : Pleurat Rudi , drejtor i SHFMU “Z. Rexha”
né Gjakové, mob.045/103-820;
Komisioni pér mbikéqyrje dhe pranim té punimeve:
Drejtori i secilés shkoll€ ku kryhen punimet me dy anétar té stafit
Pagesa 20.1 Pagesa do té béhet nga ana e Autoritetit Kontraktues pér furnizimet e
dorezuara vetém né bazé té€ shumés sé vlerés sé njé Urdhér Blerje te
vlefshme té l&shuar nga Autoriteti kontraktues.
Dorézimi 21.3 Furnizuesi do t'i barté t€ gjitha rreziqet qé kané té béjné me mallrat deri né

pranimin né destinacion. Furnizimet duhet t& paketohen né ményré qé té
parandalohet démtimi i tyre deri né destinacionin e tyre.

Dérgesa:

Dérgesat do té béhet brenda 60 ditéve pas martjes se urdhéresés nga
projekt menaxheri.

Dorézimi do t€ béhet né njé dité pune dhe gjaté orarit t& punés té
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Autoritetit kontraktues (e héné - e premte, 8:00-16:00).

Obligimet e garancionit 24.1 Garancion minimal 12 muaj
245 Kontraktuesi duhet prezentoj garancionin 12 muaj prej momentit t&
pranimit te mallit
Shérbimet pas shitjes 21 L
Epfilliamigianes 312 Komisioni per ndermjetsim prané Ministrise se Drejtesise
mosmarréveshjes
Zifidhiae 32.1 a) Cdo mosmarréveshje ndérmjet paléve té cilat mund té lindin gjaté

mosmarréveshjes me
procedure gjygésore

ekzekutimit s¢ késaj kontrate dhe se nuk éshté e mundur té zgjidhet
ndryshe ndérmjet paléve do té dorézohet Gjykatén Themelore-Prishtingé
né pajtim me ligjin né Kosové.




DREJTORIA E ARSIMIT

"Furnizimi - Instalimi | kamerave ne shkolla dhe sistemi |

alarmit"

SHFMU "Pjeter Bogdani"Demjan 2

NR

Pérshkrimi i punimeve

Njésia

Sasia

Cmimi

TOTAL

DVR 16CH 4KLX

Support HDCVI/AHD/CVBS/IP video inputs 4K, 6MP,
4MP, 1080P@25/30

H.264+/H.264 dual-stream video compression, up
to 8MP each channel.

HDMI output 4K resolution.

Smart Search and Intelligent Video System
Embedded procesor, SMART H.264+

P2P / FULL HDMI, Interface: 1 HDMI,1 VGA
Internal HDD - capacity up to 8TB

Network Gigabit LAN

DVR Record 4K

DVR duhet té jeté 1U i pershtatshém pér rack
mount.

Copé

loo

[0C

Kameré e jashtme, 5SMP Water-proof IR Bullet,
20@5MP / 2.7" CMOS

Day/Night(ICR), AWB, AGC, BLC, 2DNR

LENS 3.6mm fixed, Noise reduction 2D

High speed, long distance real-time transm.

IR LEDs mbi 80m, Smart IR / nightvision

Ingres protection IP67, Power supply DV12
Material: Metal + plastic

Copé

3e

A

Kameré e brendshme, 5MP Water-proof IR DOOM
20@5MP / 2.7" CMOS

Day/Night(ICR), AWB, AGC, BLC, 2DNR

LENS 3.6mm fixed, Noise reduction 2D

High speed, long distance real-time transm,

IR LEDs mbi 50m, Smart IR / nightvision

Ingres protection IP67, Power supply DV12
Material: Metal + plastic

Copé

Montimi dhe instalimi i té gjitha kamerave, DVR,
trafove, monitorit, sigurimi dhe shtrirja e kabllove ;
vendosja e kanaleve, montimi i te gjitha paisjeve
deri né punén finale.

Copé




5 | HDD 2TB 3.5” - sata 24/7 survillance Copé 1 0 2O
. Kabell coaxial kualitet + rrymé — .
m 2 WD
RG59 + 2%0.75 / CE, FC, 1SO, RoHS Cr 2o 16
7 | Konektor BNC - RGB59 Copé 16 O o %
8 | Konektor DC jack 12V Copé 8 O o o g0
Furnizues i tensionit pér kamera 12V 20A me .
2 siguresa, 200-240V, Copé L // o /{’ O
10 | Plastic waterproof BOX OUT 85x110mm Copé 8 /] g
11 | Kanalina plastike 25x25mm me vida m 270 DrlC) 4
12 | Monitor 24" LED FULL HD with hdmi port + mbajtes Copé 1 VR A% 416 O
13 | RACK cabinet 9U dhe montimi, terminimi i kabllove Copé ) RO Lo
TOTAL B 11094 &
354
2 SHMLE"Kadri Kusari" ST
NR | Pérshkrimi i punimeve Njésia | Sasia | Cmimi TOTAL
Kameré e brendshme, 5MP Water-proof IR DOOM
20@5MP / 2.7" CMOS
Day/Night(ICR), AWB, AGC, BLC, 2DNR
LENS 3.6mm fixed, Noise reduction 2D 2
1 . : . Copé 6 | 3O ] BE
High speed, long distance real-time transm.
IR LEDs mbi 80m, Smart IR / nightvision
Ingres protection IP67, Power supply DV12
Material: Metal + plastic
Montimi dhe instalimi i té gjitha kamerave, DVR,
trafove, monitorit, sigurimi dhe shtrirja e kabllove : . , r O
’ vendosja e kanaleve, montimi i te gjitha paisjeve g & f@
deri né punén finale.
Kabell coaxial kualitet + rrymé
3 Y m 240 | 0O 48
RG59 + 2x0.75 / CE, FC, ISO, RoHS
4 | Konektor BNC - RGB59 Copé 1 ono N, e
Konektor DC jack 12V Copé 6 0O Orb
Power adapter 12V 1.5A pér furnizim té rrymés pér 5 .
&
g kamer Copé 6 g ik
7 | Kanalina plastike 25x25mm me vida m 115 or10 1 A, <O
8 Ma.teria_l i imét i pa specifikuar, sherafa, tiplla, gips, Copé 1 9 O 'y
akrill etj,
TOTAL 34/, 3¢




SHFMU "Dy Déshmorét"-Sheremet

NR

Pérshkrimi i punimeve

Njésia

Sasia

Cmimi

TOTAL

DVR 4CH 4K
Support HDCVI/AHD/CVBS/IP video inputs

H.264+/H.264 dual-stream video compression, up
to 8MP each channel,

HDMI output 4K resolution.

Smart Search and Intelligent Video System
Embedded procesor, SMART H.264+

P2P / FULL HDMI, Interface: 1 HDMI,1 VGA
Internal HDD - capacity up to 8TB

Network Gigabit LAN

DVR duhet té ofroj mundesiné e ingizimit minimal
né formatin FULL HD.

DVR duhet té jeté 1U i pershtatshém pér rack
mount.

Copé

JoO

Kamerg e jashtme, 5MP Water-proof IR Bullet,
20@5MP / 2.7" CMOS

Day/Night(ICR), AWB, AGC, BLC, 2DNR

LENS 3.6mm fixed, Noise reduction 2D

High speed, long distance real-time transm.

IR LEDs mbi 80m, Smart IR / nightvision

Ingres protection IP67, Power supply DV12
Material: Metal + plastic

Copé

5 &2

Kameré e brendshme, 5MP Water-proof IR DOOM
20@5MP /2.7" CMOS

Day/Night(ICR), AWB, AGC, BLC, 2DNR

LENS 3.6mm fixed, Noise reduction 2D

High speed, long distance real-time transm.

IR LEDs mbi 80m, Smart IR / nightvision

Ingres protection IP67, Power supply DV12
Material: Metal + plastic

Copé

Lo

Montimi dhe instalimi i té gjitha kamerave, DVR,
trafove, monitorit, sigurimi dhe shtrirja e kabllove ,
vendosja e kanaleve, montimi i te gjitha paisjeve
deri né punén finale.

Copé

ho

Gy O

HDD 1TB 3.5” - sata 24/7 survillance

Cope

2.0

70

Kabell coaxial kualitet + rrymé
RG59 + 2x0.75 / CE, FC, 1SO, RoHS

200

oL

uo

Konektor BNC - RGB59

Copé

14

<& 1A

Ay ©




Konektor DC jack 12V

Copé

e

©; 3O

Power adapter 12V 1.5A pér furnizim té rrymés pér
kamer

Copeé

S"'

15

10

Furnizues i tensionit pér kamera 12V 20A me
siguresa, 200-240V,

Copé

11

Plastic waterproof BOX OUT 85x110mm

Copé

12

Material i imét i pa specifikuar, sherafa, tiplla, gips,
akrill etj.

Copé

Lo

2O

13

RACK cabinet 9U dhe montimi, terminimi i kabllove

Copé

o

.65

14

Kanalina plastike 25x25mm me vida

O(Lw

2.0

15

Monitor 22" LED HDMI Full HD

Copé

L?tj

20

TOTAL

G 440

SHFMU "Pjeter Muqaj” Guské

NR

Pérshkrimi i punimeve

Njésia

Sasia

Cmimi

TOTAL

DVR 8CH 4KLX

Support HDCVI/AHD/CVBS/IP video inputs
H.264+/H.264 dual-stream video compression, up
to 8MP each channel.

HDMI output 4K resolution.

Smart Search and Intelligent Video System
Embedded procesor, SMART H.264+

P2P / FULL HDMI, Interface: 1 HDMI,1 VGA
Internal HDD - capacity up to 8TB

Network Gigabit LAN

DVR duhet te ofroj mundesine e ingizimit minimal
ne formatin FULL HD.

DVR duhet té jeté 1U i pershtatshém pér rack
mount.

Copé

foo

yAox%

Kameré e jashtme, 5MP Water-proof IR Bullet,
20@5MP / 2.7" CMOS

Day/Night{ICR), AWB, AGC, BLC, 2DNR

LENS 3.6mm fixed, Noise reduction 2D

High speed, long distance real-time transm.

IR LEDs mbi 80m, Smart IR / nightvision

Ingres protection IP67, Power supply DV12
Material: Metal + plastic

Copé

20

o

Kameré e brendshme, SMP Water-proof IR DOOM
20@5MP / 2.7" CMOS

Day/Night(ICR), AWB, AGC, BLC, 2DNR

LENS 3.6mm fixed, Noise reduction 2D

Copé

/5




High speed, long distance real-time transm.
IR LEDs mbi 80m, Smart IR / nightvision
Ingres protection IP67, Power supply DV12
Material: Metal + plastic
Montimi dhe instalimi i té gjitha kamerave,
DVR, trafove, monitorit, sigurimi dhe shtrirja A
i e kabllove , vendosja e kanaleve, montimi i Cope ! S—O m
te gjitha paisjeve deri né punén finale.
5 HDD 1TB 3.5” - sata 24/7 survillance Copé ! Joo i 0€)
" Kabell coaxial kualitet + rrymeé s45
m .
RG59 + 2x0.75 / CE, FC, ISO, RoHS 020 | FF
Konektor BNC - RGB59 Copé 16 Q4O | 4,60
Konektor DC jack 12V Copé 8 O 0| dgo
Power adapter 12V 1.5V per furnizim te a ‘
? rrymes per kamer Cope . s 48
Furnizues i tensionit pér kamera 12V 20A .
i me siguresa, 200-240V, Gope 2 L (e
11 | Plastic waterproof BOX OUT 85x110mm Copé 5 q 5§
Material I imet | pa specifikuar ,Sherafa, . )
12 tiplla, gips,akrill etj. kope 4 50 20
13 | Kanalina plastike 25x25mm me vida m 180 o 0| 36
14 | Monitor 22" LED HDMI FULL HD Copé 1 o jo
15 RACK cabinet 9U dhe montimi, terminimi i Copé 1 Qo| D
kabllove
ToTAL 733,406
REKAPITULIMI Shuma
1 | SHFMU "Pjeter Bogdani"Demjan 2 Mes,uoc
2 | SHMLE"Kadri Kusari" 34930 €
3 SHFMU "Dy Déshmorét"-Sheremet CTUIN0O €
4 | SHFMU "Pjeter Muqaj” Guské 7965, 4 Og
Gjithsejt 29206,2. 0

Vérejtje:

Pér shkak té madhésisé sé objektit, specifikat duhet me gené reale

dhe te prezantuara me modelet e sakta.

Kamerat duhet me qené funksionale pér ditén dhe natén

dhe




PJESA V E KONTRATES: IDENTIFIKIMI FINANCIAR

Shteti

Llogaria Bankare
IBAN (opionale)
BIC (Opcionale)

MBAJTESI I LLOGARISE —[
Emri MPATe I M SHTPE
Adrens r. Qomi] Hoxher ape. 8 4
Qyteti Pa e i\é(‘/yg/—ﬁ 5
Kodi Postar Repra~ MORINV A
Kontakti onu§ Bu% gy
Telefoni
Fax . L .C OM i
E-mail Mﬁ"‘ﬁ]\iﬂ/\ SHPK@GMQI
Numri i TVSH 8N wov N5CS

BANKA

e ANRIR~ MO oA
Adresa Pl&’(HT}Nﬁ
Qyteti
Kodi Postar

l[—@_(’oclé' .
NLB NF0N0 KFco0ol-0982

SHENIME:
VULA E BANKES + NENSHKRIMI j DATA + NENSHKRIMI i MBAJTESIT
PERFAQESUESIT TE BANKES (Té TE LLOGARISE: (e obligueshme

dyja té obligueshme)




