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2 /I 2t KONTRATE

Numri i kontratés !: 632-22-8070-1-2-1/C652

KOMUNA E GJAKOVES, (né vazhdim "Autoriteti Kontraktues"), né njérén ané; dhe

PRO MEDICAL SH.P.K., Rr.Kadri Zeka, Ferizaj, me numér unik 811394212, e pérfaqésuar nga Adnan
Bala(ne vazhdim “Furnizuesi”), ne anén tjetér, jané pajtuar te lidhin njé kontrate publike pér furnizimet e
shénuara me poshté: ,

Furnizim me paisje pér praktiké profesionale né stomatologji dhe paisje pér pastrim né shkollén Hysni
Zajmi me numér identifikues: 632-22-8070-1-2-1 dhe numér té brendshém 632-22-085-121

Neni 1 Lénda

1.1 Lénda e kontratés do t€ Lot I -Furnizim me paisje pér stomatologji dhe Lot II- Furnizim me paisje pér
pastrim , nga Furnizuesi, i furnizimeve né vijim:

Nr. Grupi
1 Lot I -Furnizim me paisje pér stomatologji
2 Lot II- Furnizim me paisje pér pastrim

Neni 2 Kushtet e dérgesés

2.1 Afati kohor pér dorézim do té jeté pér Lotin ¢ I-ré brenda 60 ditésh dhe pér Lotin e II-té brenda 20 ditésh ,
sipas urdhéresés nga projekt menaxheri.

2.2 Vendi i dorézimit t& furnizimit do té jeté né objektet e shkollés Hysni Zajmi.

2.3 Inkotermi2 i zbatueshém do té jetét DDP3 (Dérgesat e Detyrés té Paguara).
Neni 3 Origjina
3.1 Furnizuesi duhet t€ dorézojé njé certifikaté (& origjinés sé furnizimeve, mé s¢ voni atéheré kur e kérkon

pranimin e pérkohshém t€ furnizimeve. Mosveprimi sipas kétij kushti mund t€ keté si rezultat ndérprerjen e
kontratés.

3.2 Origjina e mallrave do té pércaktohet sipas Kodit t¢ Doganave t€ Bashkésisé Evropiane (Community
Customs Code-) ose sipas marréveshjeve ndérkombétare té cilat i ka nénshkruar vendi né fjalé.

Neni 4 Cmimi

4.1 Cmimi total i furnizimeve duhet té jeté: 19,497.90 €(néntémbédhjetémijé e katérqind e néntédhjeté e
shtaté euro e néntédhjeté cent);

Loti I-ré : 9,999.00€(néntémijé e néntéqind e néntédhjeté e nénté euro);
Loti II-té: 9,498.90€( néntémijé e katérqind e néntédhjeté e teté euro e néntédhjeté cent).

4.2 Cmimi i pérmendur né Nenin 4.1 mé sipér duhet té jeté e vetmja pagesé qé Autoriteti Kontraktues i ka
borxh Furnizuesit sipas kontratés.

4.3 Ai duhet té jeté i preré dhe t& mos i nénshtrohet ndryshimeve.

4.4 Pagesat do t€ béhen né pajtim me Kushtet e pérgjithshme dhe/ose t€ Veganta (€ kontratés.
Neni 5 Rendi i pérparésisé i dokumenteve té kontratés

5.1 Kontrata pérbéhet nga dokumentet né vijim:

(a) Kjo marréveshje e kontratés;

U Ju lutemi referojuni kétij numri té kontratés né dokumentet ¢ faturimit dhe pagesés, procedurat dhe transaksionet gé lidhen me thesarin.
2 Incoterms 2010 Oda Ekonomike Ndérkombétare
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(b) Kushtet e Veganta té Kontratés;

(c) Kushtet e Pérgjithshme té Kontratés;

(d) Tenderi i Furnizuesit, duke pérfshiré edhe Specifikimet Teknike;

(e) Oferta financiare;
5.2 Dokumentet e ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste té
paqartésisé ose divergjencés, ato duhet té lexohen sipas rendit t€ pérparésisé né (€ cilin jané dhéné mé sipér,
Neni 6 Komhnikimet |

6.1 TE gjitha komunikimet me shkrim gé kané € béjné me kété Kontraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Furnizuesit nga ana tjetér duhet (€ cekin titullin e Kontratés dhe numrin e saj t€ identifikimit dhe
duhet té dérgohen me posté, faks, email ose t& dorézohen personalisht.

6.2 Nése personi qé dérgon komunikatén kérkon vértetim t€ pranimit (€ saj, ai duhet ta thoté két€¢ né
komunikatén e tij. Sa heré qé ka afat t& fundit pér pranimin ¢ komunikatés me shkrim, dérguesi duhet t&
kérkojé vértetim (€ pranimit t&¢ komunikatés sé tij. Né (€ gjitha rastet, dérguesi duhet t'i marré t€ gjitha masat e
nevojshme pér té& siguruar pranimin e komunikimit té tij.

6.3 Kudo ge né kontraté parashikohet dhénia e ndonjé njoftimi, pélqimi, miratimi, certifikate, ose vendimi,
pérveg nése specifikohet ndryshe né njoftimin e tillé, pélqim, miratim, certifikaté apo vendim do t€ jeté né
formé té shkruar dhe fjalét "njoftoj", "vértetoj&", "miratoj” ose"vendosé "do t& shenohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendimi i tillé nuk duhet té mbahet apo vonohet pa arsye.

6.4 Kjo kontraté éshté ¢ pérgatitur né gjuhén shqipe né tri origjinale, dy prej té cilave jané pér Autoritetin
Kontraktues dhe njé origjinale pér Furnizuesin.

Pér Autoritetin Kontraktues

Emri: Faton Gutaj -
Pozita: Zyrtar perg}eg] ési prokummt
Nénshkrimi: @A %

Data:

Vula: / . . I &\ 4

Pér Furnizuesin

Emri: Adnan Bala
Pozita: Drejtor
Nénshkrimi: J
Data: 22.11.2022 &
Vula:




KUSHTET E PERGJITHSHME

Numri i kontratés: 632-22-8070-1-2-1/C652

Neni 1 Pérkufizimet

1.1 “Kontraté" do té thoté marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ éshté shénuar né
formularin e kontratés té nénshkruar nga palét, duke pérfshiré té gjitha shtojcat pér kété dhe ¢ gjitha dokumentet ¢
inkorporuar me referencé né té.

1.2 “Produktet” pérkufizohen si t& mira materiale qé kané vleré ekonomike, duke pérfshiré por pa u kufizuar né mallrat,
artikujt, 1éndét e para, makinerité dhe pajisjet, objektet né formé té ngurté t& 1éngshme ose (& gazshme,

1.3 “Autoriteti Kontraktues” do té thoté organizata e blerjes sé mallrave, si¢ éshté e quajtur Fletén mbi (€ Dhénat e
Tenderit.

I.4 "Furnizues" do t& thoté njé person fizik ose juridik qé éshté palé e késaj kontrate dhe sipas dispozitave té késaj
kontrate furnizon mallra q€ jan€ objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit ¢ kontratés.

1.6 “Inkotermet” do t& thoté termat ndérkombétare tregtare qé pérbéjné rregullat e interpretimit té termave tregtare qé
pércaktojné ményrén, kostot dhe rreziget qé lidhen me transferimin e produkteve nga furnizuesi tek autoriteti kontraktues.

1.7 “Furnizim” do té thoté dorézim i produkteve me cilési, sasi dhe lloj té specifikuar né kontraté, si dhe té vendosura dhe
paketuara né ményrén e pércaktuar né kontraté.

1.8 “Cmimi i kontratés” do t& thoté ¢mimi qé i paguhet furnizuesit si¢ specifikohet né formularin ¢ kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund té béhet né bazé té kontratés.

1.9 “Shérbimet pas shitjes” do t& thoté shérbimet ndihmése, si: instalimi, mirémbajtja, riparimi i furnizimeve, sigurimi i
pjeséve rezervé qé i prodhon apo i distribuon furnizuesi dhe/ose detyrime & ngjashme né lidhje me furnizimet e
produkteve.

1.10 “KPK” do té thoté Kushtet e Pérgjithshme té Kontratés.

111 “KVK?” do t€ thoté Kushtet ¢ Veganta t& Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém
2.1 KVK e saktésojné cili éshté ligji qé i pércakton té gjitha ¢éshtjet qé nuk jané t& mbuluara né kontraté.

2.2 Kontrata dhe té gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.

Neni 3 Transferimi

3.1 Transferimi do té jeté valid vetém nése ka marréveshje té shkruar pérmes té cilés Furnizuesi e transferon kontratén e
vet ose njé pjesé té saj te njé palé e treté.

3.2 Furnizuesi nuk mundet gé, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose njé
pjesé té saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor té bankieréve té Furnizuesit, té shumave qé duhet té paguhen ose
qé do t& béhen borxh sipas kontratés; ose

b) né rast t& dhénies sé té drejtés sé Furnizuesit siguruesve té Furnizuesit pér t€ kérkuar pagesén nga
ndonjé person tjetér i detyruar né rastet kur siguruesit ¢ kané shkarkuar humbjen ose detyrimin e
Furnizuesit.

3.3 Pér géllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga
obligimet e veta pér pjesén e kontratés qé tashmé éshté realizuar ose pér pjesén gé nuk éshté bartur.

3.4 Pranuesit e dispozitave té kontratés duhet té plotésojné kriteret e pérshtatshmérisé q& zbatohen pér dhénien ¢ kontratés
pérveg né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata &shté valide vetém nése ka marréveshje t& shkruar pérmes sé cilés Furnizuesi ia beson realizimin e njé
pjese té kontratés sé tij njé pale té treté.

4.2 Elementet e kontratés qé do t& nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit kontraktues
me rastin e dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te kontrates, Furnizuesi
duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé Furnizuesin pér vendimin e vet
brenda 30 dité pune nga marrja e njoftimit, duke i paragitur arsyet ¢ veta nése nuk léshohet autorizimi. Furnizuesi nuk



nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe nénkontraktuesit e propozuar duhet te
pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund t¢ siguroy, ku e
konsideroné si t€ nevojshme, pagesat direkte pér nénkontraktorét,

4.4 Furnizuesi éshté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe té agjentéve ose té
punésuarve, né té njéjtén ményré si po té ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve t€ tij ose punétoréve
té tij. Aprovimi i nénkontraktimit t& ndonjé pjese t& kontratés ose aprovimi i nénkontraktuesit nga ana e Autoritetit
kontraktues nuk ¢ liron Furnizuesin nga obligimet ¢ tij sipas kontratés.

4.5 Nése nénkontraktuesi ka marré ndonjé obligim té vazhdueshém gé vazhdon pér njé periudhé qé e tejkalon até té
periudhés sé garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet gé i jep nénkontraktuesi, Furnizuesi duhet gé,
né ¢farédo momenti pas skadimit & periudhés sé garancisé, t'i transferojé menjéheré te Autoriteti kontraktues, me kérkesé
dhe shpenzime té Autoritetit kontraktues, pérfitimet ¢ obligimeve té tilla pér kohézgjatjen e garancisé s¢ skaduar.

Neni 5 Dhénia e dokumenteve

5.1 Nése &sht¢ e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i jap€ Furnizuesit
pa pagesé atéheré kur éshté e nevojshme, njé kopje té skicave t& pérgatitura pér realizimin e kontratés dhe kopje té
specifikimeve dhe dokumenteve tjera té kontratés. Furnizuesi mund té blejé kopje tjera & kétyre skicave, specifikimeve
dhe dokumenteve tjera, né rast se ato mund (€ gjenden. Pas léshimit (€ certifikatés sé garancis€, ose pas pranimit final t&
saj, Furnizuesi i kthen autoritetit kontraktues té gjitha skicat, specifikimet dhe dokumentet tjera té kontratés.

5.2 Pérveg nése éshté e nevojshme pér géllime té kontratés, skicat, specifikimet dhe dokumentet tjera qé i jep autoriteti
kontraktues nuk duhet t& pérdoren as nuk duhet t’i komunikohen njé pale té treté nga Furnizuesi pa pajtim paraprak té
autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t'i 1éshuar Furnizuesit urdhra administrative qé inkorporojné ato dokumente
plotésuese dhe udhézimet qé jané & nevojshme pér ekzekutim t& miré té kontratés dhe pér kompensim démi nga ndonjé
defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund té kérkojé ndihmén e Autoritetit kontraktues pér marrjen ¢ kopjeve (€ ligjeve, rregulloreve dhe
informatave mbi zakonet, urdhératé apo ligjet anésore té Republikes se Kosoves té cilat mund té ndikojné te furnizuesi
gjaté realizimit té obligimeve t& tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga Furnizuesi me
shpenzime té Furnizuesit.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér té dhénat mbi furnizimet ashtu
qé Autoriteti kontraktues t€ mund té marré Iejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do té vendosé qé t& marré lejet e kérkuara apo licencat e importit brenda njé periudhe té
arsyeshme, duke marr€ parasysh datat e realizimit té kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésiné e duhur duke pérfshirg, aty ku éshté specifikuar,
dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve té tjera pérfshiré kompensimin pér ndonjé defekt né
furnizime.

7.2 Furnizuesi duhet té veprojé sipas urdhrave administrative qé i jep autoriteti kontraktues. Nése Furnizuesi konsideron se
kérkesa e njé urdhri administrativ shkon pértej fushéveprimit té kontratés, ai, duke iu ckspozuar dénimit pér shkelje té
kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paragitur arsyet e tij brenda 30 ditésh pas pranimit t&
urdhrit. Ekzekutimi i urdhrit administrativ nuk do t€ pezullohet pér shkak té kétij njoftimi.

7.3 Furnizuesi duhet t'i respektojé dhe té veprojé sipas té gjitha ligjeve dhe rregulloreve né fuqi né Republikén e Kosovés
dhe do té sigurojé qé personeli i tij, té aférmit e tyre, dhe punétorét vendoré té tij gjithashtu t'i respektojné dhe té veprojné
sipas kétyre ligjeve dhe rregulloreve,

7.4 Furnizuesi duhet t’i trajtojé t& gjitha dokumentet dhe informatat ¢ marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo éshté e nevojshme pér qéllime té ekzekutimit té kontratés, ai nuk do t& publikojé
ose shpalosé asnjé detaj t& kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi éshté grup, pérbérja e grupit nuk do té ndryshohet pa pélgimin paraprak me shkrim té Autoritetit
kontraktues.

Neni 8 Prejardhja

8.1 Furnizuesi do té paragesé njé certifikaté zyrtare t& prejardhjes né momentin e pranimit té pérkohshém. Nése ky obligim
nuk plotésohet, kjo do t€ ¢ojé né ndérprerje té kontratés, me paralajmérim zyrtar.



Neni 9 Siguria e ekzekutimit

9.1 Furnizuesi do té jo mé voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim té ploté dhe té mire té kontratés. Shuma e sigurisé do té saktésohet né KVK. Siguria e ekzekutimit do té ndalet
nga pagesa ¢ Autoritetit kontraktues pér ¢farédo humbjeje qé éshté pasojé e mosekzekutimit té ploté dhe t& duhur t&
obligimeve kontraktore nga ana e Furnizuesit.

9.2 Siguria e ekzekutimit t& kontratés do té jeté né formén e dhéné né pjesén 1V 1€ kontratés.

9.3 Pérveg asaj pjese té specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do té léshohet brenda 30
ditésh nga léshimi i certifikatés se perkohshme té pranimit. :

Neni10 =~ Sigurimi

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme kundér
humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén ¢ specifikuar ne
KVK.

10.2 Pa marré parasysh obligimet e sigurimit té Furnizuesit sipas Nenit 10.1, Furnizuesi do t& mbajé pérgjegjési té ploté,
dhe do ta sigurojé Autoritetin kontraktues nga (& gjitha ankesat nga palét ¢ treta pér dém ndaj pronés ose l1éndime personale
qé shkaktohen nga ekzekutimi i kontratés nga ana ¢ Furnizuesit, nénkontraktuesve dhe punétoréve (€ tyre.

Neni 11 Programi i realizimit

11.1 Nése kérkohet né KVK, Furnizuesi do té dorézojé njé program té realizimit té kontratés qé do t& aprovohet nga
autoriteti kontraktues. Ky program do té pérmbajé sé paku kéto:

i) rendin sipas t€ cilit Furnizuesi propozon té realizohet kontrata, duke pérfshiré dizajnin, prodhimin,
dorézimin né vend té pranimit, instalimin, testimin dhe komisionimin; dhe

ii) té dhéna dhe informata (€ tjera t& cilat mund t’i kérkojé me arsye autoriteti kontraktues.

11.2 KVK do té saktésojné limitin kohor brenda té cilit programi i realizimit duhet t’i dorézohet pér aprovim autoriteti
kontraktues dhe afatin e fundit pér aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti kontraktues
nuk e liron Furnizuesi nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njoftoj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda afateve
te pérmendura ne kontrate programi i tille i realizimit duhet te konsiderohet i aprovuar me kalimin e afateve. Ne qofte se
nuk ka afat te caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

I1.4 Asnjé ndryshim material né program nuk mund t& béhet pa aprovimin e autoritetit kontraktues. Megjithaté, nése
progresi i realizimit t€ kontratés nuk béhet sipas programit, autoriteti kontraktues mund ta udhézojé Furnizuesin qé ta
ripunojé programin dhe ta dorézojé programin e ripunuar pér aprovim te ai.

11.5 Para pranimit té pérkohshém t& furnizimeve, Furnizuesi duhet té furnizoj me manualet e funksionimit dhe
mirémbajtjes s¢ bashku me vizatime, té cilat do t& jené né detaje té tilla q¢ do t& mundésoj Autoritetit Kontraktues
operimin, mirémbajtjen, rregullimin dhe riparimin e té gjitha pjeséve té furnizimeve. Pérveg nése &shté pércaktuar ndryshe
né KVK, manualet dhe vizatimet do té jené né gjuhén e kontratés dhe né forma dhe numrat € tilla € deklaruara né
kontraté. Furnizimet nuk do té konsiderohen té pérfunduara me géllim té pranimit té pérkohshém deri sa manualet dhe
vizatime e tilla jané furnizuar Autoritetit Kontraktues

Neni 12 Marréveshjet tatimore dhe doganore

12.1  Duke iu nénshtruar dispozitave té tjera & pércaktuara né KVK, Furnizuesi do t€ jeté plotésisht pérgjegjés pér
pagesén e t& gjitha taksave, detyrimeve té pullds, taksat e licencave, tarifat doganore dhe taksat tjera gé lindin apo
imponohen deri né dorézimin e Mallrave té kontraktuara né vendin e dorézimit, si¢ éshté pércaktuar nga Autoriteti
Kontraktues.

Neni 13 Patentat dhe licencat

13.1 Pérveg né rastet kur éshté paraparé ndryshe né KVK, Furnizuesi do ta sigurojé autoritetin kontraktues nga té gjitha
ankesat qé jané rezultat i pérdorimit té patentave, licencave, skicave, modeleve ose markave apo emrave tregtaré si¢ éshté
specifikuar né kontraté, pérveg nése shkelja e tillé éshté rezultat i veprimit sipas dizajnit ose specifikimit t& dhéné nga
autoriteti kontraktues.

Neni 14 Periudha e ekzekutimit té detyrave

14.1 Periudha e ekzekutimit té detyrave do té fillojé né datén e fiksuar né pajtim me Nenin 2, pa paragjykim ndaj zgjatjeve
té periudhés té cilat mund té lejohen sipas Nenit 15.

14.2 Pérveg kur palét pajtohen ndryshe, realizimi i kontratés duhet té fillojé jo mé voné se 90 dité pas njoftimit t& dhénies
s¢ kontratés. Pas késaj date Furnizuesi ka té drejté té mos e realizojé kontratén dhe té marré pérfundimin ¢ saj apo
kompensimin pér démin qé ka pésuar. Furnizuesit do ta humb kété te drejté pérveg nése ai e ushtron até brenda 30 ditéve



nga data e skadimit t& periudhés 90 ditésh.

14.3 Nése mundésohen periudhat e ndara té realizimit pér sasi té ndara, kéto periudha nuk do t& mblidhen né rastet kur njé
Furnizuesi i jepen mé shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Furnizues mund t€ kérkojé zgjatje té periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet, ose pritet se do
t& vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

"~ b) Kushte té jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo
dorézimin e furnizimeve;

c) Pengesa apo kushte fizike q¢é mund té ndikojné né dorézimin e furnizimeve, t¢ cilat nuk kan¢ mundur
té parashihen né ményré té mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative qé kané ndikuar né datén e realizimit, pérve¢ atyre q€ jané shkaktuar prej
gabimit té furnizuesit;

e) Autoriteti kontraktues ka déshtuar t’i plotésojé obligimet e veta sipas kontratés;

f) Té gjitha suspendimet e dorézimit dhe/ose instalimit t€ furnizimeve qé nuk jané pér shkak (€ gabimit té
Furnizuesit;

g) Forca madhore;

h) Shkaqe tjera qé jané pérmendur né kéto Kushte té pérgjithshme dhe té cilat nuk jané pér shkak té
gabimit té Furnizuesit.

15.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesé, Furnizues duhet ta lajmérojé autoritetin kontraktues se ka
pér qéllim té b&jé kérkesé pér zgjatje té periudhés sé realizimit pér té cilén ai konsideron se ka té drejté dhe, pérveg nése ka
ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep autoritetit kontraktues té
dhéna gjith&pérfshirése ashtu q€ t€ mund té kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje té periudhés sé
realizimit nése mund t& arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé Furnizuesin gé nuk i
éshté dhéné e drejta pér zgjatje té periudhés.

Neni 16 Vonesat e ekzekutimit

16.1 Nése Furnizues me pérgjegjésiné e tij nuk arrin t'i dorézojé ndonjé ose té gjitha mallrat ose té realizojé shérbimet
brenda limiteve kohore té specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa paragjykim ndaj
kompensimeve tjera (& tij sipas kontratés, do t& keté t& drejté, pér secilén dité gé kalon ndérmjet skadimit té periudhés s
kontratés dhe datés aktuale té pérfundimit, t'i marré démet e likuiduara té barabarta me 0,25% né dité t& vlerés sé
furnizimeve té pa dorézuara deri né njé maksimum prej 10 % té vlerés totale té kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém té furnizimeve né térési, démet e likuiduara té
parapara né paragrafin 16.1 do té llogariten né bazé t€ vlerés totale té kontratés

16.3 Nése Autoriteti kontraktues ka fituar té drejtén t& kérkojé sé paku 10 % té vlerés sé kontratés ai mundet, pasi ta
njoftojé me shkrim Furnizuesin:

- té konfiskojé garanciné e realizimit;
- té ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do (€ keté té drejté pér kompensim; dhe
- té hyjé né njé kontraté me njé palé té treté pér dhénien e pjesés sé mbetur té furnizimeve. Furnizuesi nuk do té

paguhet pér kété pjesé té kontratés. Furnizuesi gjithashtu do té jeté i detyruar té paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

Neni 17 Suspendimi
17.1 Autoriteti kontraktues mundet, me urdhér administrativ, né ¢farédo kohe ta udhézojé Furnizuesin gé té pezullojé:

a.  prodhimin e furnizimeve;

b. dorézimin e furnizimeve né vendin e pranimit né kohén e specifikuar pér dorézim né programin e realizimit
ose, nése nuk éshté specifikuar koha, né kohén kur ato duhet té dorézohen; ose

c. instalimin e furnizimeve gé jané dorézuar né vendin e pranimit.

17.2 Gjaté pezullimit, Furnizuesi do té mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né ndonjé
vend tjetér, nga pérkeqésimi, humbja apo démtimi pér aq sa t€ jeté ¢ mundur dhe sa &hté kérkuar nga autoriteti
kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén, por instalimi i tyre &shté
pezulluar nga autoriteti kontraktues.



17.3 Shpenzimet plotésuese qé jané shfaqur né lidhje me kéto masa mbrojtése do t'i shtohen g¢mimit t& kontratés.
Furnizuesi nuk do té marré pagesé té shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré t& ndryshme né kontraté; ose
b) &shté i nevojshém pér arsye té kushteve té zakonshme klimatike né vendin e pranimit;
c¢) &shté i nevojshém pér shkak té ndonjé gabimi té Furnizuesit; ose

d) &shté i nevojshém pér siguri t¢ ekzekutimit t& miré té kontratés ose té ndonjé pjese té saj pérderisa nevoja e tillé
nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues,

17.4 Furnizues nuk do té keté t¢ drejté pér shtesa né ¢gmimin e kontratés pérveg nése ai e lajméron autoritetin kontraktues
brenda 30 ditésh pas pranimit té urdhrit pér t& pezulluar progresin e dorézimit se ka pér géllim té b&jé ankesé pér ta.

[7.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do t& pércaktojé ato pagesa plotésuese dhe/ose zgjatje té
periudhés sé realizimit g€ do € béhen nga Furnizues pérkitazi me kété ankesé né ményré (€ drejié dhe t& arsyeshme sipas
mendimit té autoritetit kontraktues.

17.6 Nése periudha e pezullimit i tejkalon 180 dité, dhe pezullimi nuk éshté pér shkak té gabimit t& Furnizuesit, Furnizues,
duke njoftuar autoritetin kontraktues, mund € kérkojé t&é vazhdojé me furnizimet brenda 30 ditésh, ose t€ nd&rpresé
kontratén.

17.7 N& rastet kur procedura e dhénies ose realizimit té kontratés béhet e pavlefshme pér shkak t& gabimeve
pérmbajtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. N& rastet kur ato
gabime, parregullsi ose mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund té refuzojé t’i béjé
pagesat ose mund t’i kthejé shumat qé tashmé jané paguar, né proporcion me réndésiné e gabimeve, parregullsive ose
mashtrimit.

17.8 Qéllimi i pezullimit t& kontratés éshté qé & verifikohet nése gabimet pérmbajtjesore t€ supozuara si dhe parregullsité
apo mashtrimet kané ndodhur né té vérteté, Nése ato nuk mund té konfirmohen, realizimi i kontratés do t€ rifillojé sa mé
shpejt qé éshté e mundur. Gabimet pérmbajtjesore ose parregullsité do té jené té gjitha shkelje té kontratés ose dispozitave
rregullative qé rezultojné nga njé veprim ose mosveprim qé shkakton ose qé mund té shkaktojé humbje né buxhetin e
Autoritetit Kontraktues.

Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t'i plotésojné specifikimet teknike té paraqgitura né kontraté né té gjitha aspektet dhe t€ jen€ konform
né té gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontraté, té cilat duhet t&
mbahen né dispozicion t& Autoritetit kontraktues pér géllime identifikimi gjaté periudhés sé realizimit té kontratés.

18.2 Té gjitha pranimet teknike preliminare t& parapara né KVK duhet té béhen me kérkesé té dérguar nga furnizuesi i pér
autoritetin kontraktues. Né kérkesé do té saktésohen materialet, artikujt dhe mostrat e dorézuara pér kété pranim sipas
kontratés dhe t& tregojé numrin e sasisé dhe vendin ku do t& béhet pranimi né ményrén e duhur. Materialet, artikujt dhe
mostrat e specifikuara né kérkesé duhet té certifikohen nga autoriteti kontraktues se plotésojné kérkesat pér kété pranim
para se té inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt gé do t€ inkorporohen né furnizime ose né prodhim t&€ komponentéve gé do té
furnizohen jané pranuar teknikisht né kété ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér zbulon
defekte ose gabime, dhe né kété rast ato duhet t& ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t'i jepet mundésia
t’i riparojé dhe t'i pérmirésojé materialet dhe artikujt qé jané refuzuar, por kéto materiale dhe artikuj do t€ pranohen pér
inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né até ményré qé (€ jeté i kénaqur autoriteti
kontraktues.

Neni 19 Inspektimi dhe testimi

19. Furnizues do t& sigurojé qé furnizimet té dorézohen né vendin e pranimit me kohé qé t'i mundésohet autoritetit
kontraktues t& vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirésité qé
mund t’i hasé né kété aspekt, dhe atij nuk do t'i lejohet qé té paraqgesé ndonjé arsye pér vonesé.

19.2 Autoriteti kontraktues do té keté (& drejté qé heré pas here t& inspektojé, kontrollojé, masé dhe testojé komponentét,
materialet, dhe mjeshtéring, dhe té kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit t& gfarédo artikulli qé&
pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né ményré gé té pércaktojé nése komponentét,
materialet dhe mjeshtéria kané cilésiné dhe sasiné ¢ kérkuar. Kjo do t€ béhet né vendin e prodhimit, fabrikimit, pérgatitjes
ose né vendin e pranimit apo né vendet g€ jané specifikuar né KVK.

19.3 Pér géllime té€ testimeve dhe inspektimeve té tilla, Furnizues do té:

a) [ japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina, pajisje,
vegla, puné, materiale, skica dhe t& dhéna té prodhimit qé zakonisht kérkohen pér inspektim dhe testim;

b) T& merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
¢) T’ijapé autoritetit kontraktues gasje né ¢farédo kohe té arsyeshme né vendin ku do t& realizohen testimet.

19.4 Nése pérfaqésuesi i Autoriteti Kontraktues nuk éshté prezent né datén e vendosur pér testim, furnizuesi mundet qé,
pérveg nése ka marré udhézim tjetér nga autoriteti kontraktues, t& vazhdojé testimin, i cili do té konsiderohet se &shté béré
né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t'i dérgojé kopjet e certifikuara si duhet t€ rezultateve t&



testit te Autoriteti kontraktues, nése nuk ka qené prezent gjaté testit, do t'i pranojé rezultatet e testit.

19.5 Nése komponentét dhe materialet i kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kété.

19.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do tia japé tjetrit mendimin e vet
brenda 15 ditésh nga mospajtimi i tillé, Autoriteti kontraktues ose Furnizues mund té kérkojné qé kéto teste t& pérscriten né
té& njéjtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té testohen nga njé ekspert i zgjedhur me marréveshje té
ndérsjellé. Té gjitha raportet ¢ testimit do t'i dorézohen autoritetit kontraktues, i cili do t’i komunikojé rezultatet e kétyre
testeve pa vonesé te furnizuesi. Rezultatet ¢ ri-testimit do (€ jené pérfundimtare, Kostoja e ri-testimit do (€ bartet nga pala
piképamja e sé cilés déshmohet se éshté gabim pas ri-testimit. '

19.7 Gjaté realizimit t& detyrave té tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t'i shpalosin _
personave té paautorizuar informata lidhur me metodat ¢ ndérmarrjes sé prodhimit dhe operimit, té cilat informata i kané
marré gjaté inspektimit dhe testimit. '

Neni 20 Parimet té pérgjithshme té pagesave

20.1 Pagesat do té béhen né Euro. Metoda dhe kushtet e pagesés qe duhet t'i behet Furnizues sipas késaj Kontrate do te
specifikohen ne KVK.

20.2 Pagesat qe duhet te béhen sipas faturés se 18shuar nga Furnizues do té béhen né llogariné bankare t€é dhéné né Pjesén
V, Identifikimi Financiar, i késaj kontrate qé e plotéson Furnizuesi. i njéjti formular, qé i bashkéngjitet kérkesés pér
pagesé, duhet té pérdoret pér t'i raportuar ndryshimet né llogariné bankare.

20.3 Shumat duhet t& paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e pranueshme pér
pagesé éshté regjistruar nga departamenti pérkatés. Data e pagesés do t€ jeté data né té cilén debitohet llogaria e
institucionit, Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen njé ose mé shumé nga kérkesat
thelbésore.

20.4  Periudha prej 30-ditésh mund t& pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund té
plotésohet sepse shuma nuk do t& paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbajtjesore ose sepse
ka déshmi qé& shpenzimi mund t& mos jeté legjitim, Né rastin e fundit mund té béhet njé inspektim i menjéhershém pér
qéllim té kontrollimeve tjera. Furnizues do té japé sqarime, modifikime apo informata (€ tjera brenda 15 ditésh pas
kérkesés. Periudha ¢ pagesés do t& llogaritet nga data né té cilén éshté regjistruar kérkesa pér pagesé e pérgatitur né
ményrén e duhur,

20.5 Pasi qé t& keté kaluar afati i fundit i dhéné né Nenin 20.3, Furnizues mundet q&, brenda dy muajsh pas pagesés sé
vonuar, té kérkojé interesin pér pagesé té vonuar me normé té re-zbritje q& zbatohet nga institucioni I&shues i Kosovés né
ditén ¢ paré t& muajit né t& cilin ka skaduar afati i fundit, plus shtaté piké té pérgindjes. Interesi pér pagesé té vonuar do té
zbatohet pér kohén qé kalon ndérmjet datés sé afatit t& fundit té pagesés (nuk pérfshihet) dhe datés né té cilén debitohet
llogaria e Autoritetit kontraktues (pérfshihet).

20.6 Té gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés sé dhéné né Nenin 20.3 do t’i japin t& drejté Furnizuesit
qé ose té mos e realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér Autoritetin kontraktues.

Neni 21 Dorézimi

21.1 Furnizuesi duhet t'i dorézojé furnizimet né pajtim me kushtet ¢ kontratés. Furnizimet do té jené né pérgjegjési t¢
Furnizuesit deri né pranimin e tyre té pérkohshém.

21.2 Furnizuesi do t’i paketojé furnizimet ashtu sig¢ kérkohet pér té parandaluar démtimin apo keqésimin e gjendjes sé tyre
gjaté transportit deri né destinacionin ¢ tyre, si¢ ésht¢ dhéné né kontraté. Paketimi duhet té jeté i mjaftueshém pér té
pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe réniet gjaté tranzitit dhe
mbajtjen né ambient t& hapur. Madhésia e paketimit dhe pesha duhet t’i pérshtaten, nése &shté e mundur, largésisé sé
destinacionit pérfundimtar t& furnizimeve, dhe mundésisé sé mungesés sé pajisjeve pér bartje té réndé né t& gjitha pikat
gjaté transitit.

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet té jené né pajtim me kérkesat ¢ dhéna né
ményré t& hapur né KVK, dhe i nénshtrohen ndryshimeve qé mund té urdhérohen mé voné nga autoriteti kontraktues.

21.4 Asnjé furnizim nuk do té transportohet as té dorézohet né vendin e pranimit derisa furnizuesi té keté pranuar urdhrin
¢ dorézimit nga autoriteti kontraktues. Furnizuesi do té jeté pérgjegjés pér dorézim né vendin e pranimit té t&é gjitha
furnizimeve dhe pajisjeve t& furnizuesit, q& jané té nevojshme pér qéllime t& kontratés.

21.5 Dorézimi duhet té konsiderohet se éshté béré atéheré kur ka déshmi me shkrim gé éshté né dispozicion pér té dy palét
se dorézimi i furnizimeve éshté béré né pajtim me kushtet e kontratés.

Neni 22 Operacionet e verifikimit

22.1 Furnizimet nuk do t& pranohen derisa té jené realizuar verifikimet dhe testet e caktuara me shpenzime t&€ Furnizuesit.
Inspektimet dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin final t€ mallrave.

22.2 Autoriteti kontraktues, gjaté progresit té& dorézimit t& furnizimeve dhe para se té merren furnizimet, duhet t& keté
fuqiné qé té urdhérojé ose té vendosé:



a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh si¢ éshté specifikuar né urdhér, té té gjitha furnizimeve
t¢ cilat, sipas mendimit t€ autoritetit kontraktues, nuk jané né pajtim me kontratén;

b) zévendésimin e tyre me furnizime t& mira dhe té pérshtatshme;

¢) hegjen dhe ri-instalimin e miré t€ pajisjeve, pa marré parasysh testet ¢ méparshme té tyre ose pagesat ¢ pjesshme
t& tyre, ose ndonjé instalim gé& lidhet me materialet, mjeshtériné ose dizajnin pér té cilin &hté pérgjegjcs
furnizuesi, e qé sipas mendimit té autoritetit kontraktues nuk éshté né pajtim me kontratén;

d) gé puna e béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né pajtim me
kontratén, ose q€ furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

22.3 Furnizuesi, sa mé shpejt qé éshté e mundur dhe me shpenzime té veta, duhet t'i evitojé defektet e specitikuara. Nése
Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do té keté té drejté t& punésojé persona tjeré pér t’i
zbatuar urdhrat dhe té gjitha shpenzimet g€ jané pasojé e késaj, apo qé do té shfagen pér shkak € késaj, Autoriteti
kontraktues do t’i zbresé nga paraté qé do t& paguhen ose té cilat do t& béhen obligim pér t’iu paguar Furnizuesit.

22.4 Fumnizimet & nuk jané t& cil&sisé sé kérkuar do t& refuzohen. Njé shenjé speciale mund t'u vendoset furnizimeve té
refuzuara. Shenja nuk duhet t& jeté e atillé qé t'i ndryshojé ato, apo té ndikojé né vlerén e tyre komerciale. Furnizimet e
refuzuara furnizuesi do t'i hegé nga vendi i pranimit, nése kété e kérkon autoriteti kontraktues, brenda njé periudhe gé ¢
saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do & higen me t€ drejté me shpenzim dhe me rrezik té
furnizuesit. T€ gjitha punét qé pérfshijné materialet e refuzuara do té refuzohen.

Neni 23 Pranimi i pérkohshém

23.1 Furnizimet do t€ merren pérsipér nga Autoriteti kontraktues kur té jené dorézuar né pajtim me kontratén, t'i kené
kaluar né ményré té kénagshme testet e kérkuara, dhe t& jené autorizuar, si dhe t& jeté léshuar njé certifikaté e pranimit té
pérkohshém ose nése konsiderohet se éshté 1éshuar.

23.2 Furnizuesi mund té& béjé kérkesé, duke lajméruar autoritetin kontraktues, pér njé certifikaté té pranimit té pérkohshém
atéheré kur furnizimet té jené té gatshme pér pranim t& pérkohshém. Autoriteti kontraktues brenda 30 ditésh nga pranimi i
aplikacionit t& furnizuesit do té& veprojé sipas njérés nga kéto mé poshté:

- t'i léshojé furnizuesit certifikatén e pranimit (& pérkohshém me njé kopje pér Autoritetin kontraktues duke théné, nése
kjo éshté e pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né t& cilén sipas mendimit té tij jané pérfunduar
furnizimet né pajtim me kontratén dhe jané té gatshme pér pranim té pérkohshém; ose

- t& refuzojé aplikacionin, duke i dhéné arsyet ¢ tij dhe duke specifikuar veprimin té cilin, sipas mendimit t& tij e
kérkon Furnizuesi pér ta léshuar certifikatén.

23.3 Nése rrethanat e jashtézakonshme e béjné té pamundur gé té vazhdohet me pranimin ¢ furnizimeve gjaté periudhés sé
fiksuar pér pranim té pérkohshém ose final, autoriteti kontraktues ¢ pérgatit njé deklaraté pér ta vértetuar pamundésiné e
tillg, nése éshté e mundur, né konsultim me furnizuesin. Certifikata e pranimit ose e refuzimit do té pérgatitet brenda 30
ditésh pas datés né té cilén kjo pamundési pushon sé ekzistuari. Furnizuesi nuk do t€ nxisé shfagjen e kétyre rrethanave pér
té evituar obligimin e paraqitjes sé furnizimeve né njé gjendje t€ pérshtatshme pér pranim.

23.4 Nése autoriteti kontraktues nuk arrin ose té 1éshojé certifikatén e pranimit t& pérkohshém ose té refuzojé furnizimet
brenda njé periudhe prej [30] ditésh, ai do t& konsiderohet se ka léshuar certifikatén né ditén e fundit té asaj periudhe,
pérveg né rastet kur certifikata e pranimit t& pérkohshém konsiderohet se pérbén certifikaté t€ pranimit pérfundimtar. Nése
furnizimet ndahen me kontraté né pjesé, Furnizuesi do t¢ keté té drejté t& béjé kérkesé pér certifikaté t& veganté pér secilén
pjesé.

23.5 NEé raste té dorézimit t& pjesshém, Autoriteti kontraktues rezervon té drejtén pér té dhéné pranim (€ pjesshém e &
pérkohshém.

23.6 Pas pranimit (& pérkohshém té furnizimeve, Furnizuesi i gmonton dhe i heq strukturat e pérkohshme dhe materialet qé
nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do (& heqé ndonjé mbeturin€ apo pengesé
dhe t€ b&jé ndonjé ndryshim t& gjendjes s¢ vendit té pranimit si¢ kérkohen né kontraté.

Neni 24 Obligimet pér garanci

24,1 Furnizuesi do t& garantojé qé furnizimet (& jené té reja, t& papérdorura, t&€ modeleve té fundit dhe té pérfshijé € gjitha
pérmirésimet e kohéve té fundit né dizajn dhe materiale, pérveg nése kérkohet ndryshe né kontraté. Furnizuesi do (&
garantojé qé asnjé nga furnizimet t&é mos kené defekt qé shkaktohet nga dizajni, materialet apo mjeshtéria. Kjo garanci do
t& mbetet e vlefshme né até ményré € saktésohet né KVK.

24,2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve té cilat mund
té paragiten, apo t& ndodhin gjaté periudhés sé garancisé dhe té cilat:

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo t& miré nga Furnizuesi;
ose

b) rezultojné nga veprimet ose mosveprimet ¢ Furnizuesit gjaté periudhés sé garancisé; ose
¢) shfagen gjaté ndonjé inspektimi t& béré nga Autoriteti kontraktues ose né emér té tij.

24.3 Furnizuesi me shpenzime té veta do ta pérmirésojé defektin ose démin sa mé shpejt gé kjo t& mund t& praktikohet.
Periudha e garancisé pér té gjithé artikujt e ndérruar ose t€ riparuar do té fillojé pérséri nga data né té cilén éhté béré
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ndérrimi ose riparimi sipas vlerésimit t& autoritetit kontraktues. periudha e garancisé do té vazhdohet vetém pér até pjesé té
furnizimeve qé éshté ndikuar nga ndérrimi apo riparimi.

24.4 Nése shfaqet ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancisé, autoriteti kontraktues do ta lajmérojé
k Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda afatit kohor té
penso) g il i\
paraparé né njoftim, autoriteti kontraktues mund té:
a)  té korrigjojé defektin apo démin veté, ose t& punésojé diké tjetér pér ta béré punén né rrezikun dhe me shpenzimet
e Furnizuesit, né t& cilin rast kostoja e shkaktuar nga autoriteti kontraktues do té zbritet nga paraté gé duhet té
paguhen ose garancité & mbahen prej Furnizuesit ose nga té dy;
b) né rast se nuk ka sasi té& duhur ose asnjé garanci nuk éshté efektive kérkoni gé t€ merrni shumén e duhur nga
Furnizuesi; ose
¢) téndCErpresé kontratén.
24,5 Obligimet ¢ mirémbajtjes do (& parashihen né KVK dhe né specifikimet teknike. Nésc kohézgjatja ¢ periudhés sé
garancisé nuk &hté ¢ specifikuar, ajo do (€ jeté 365 dité. Periudha e garancisé do t& fillojé né datén e pranimit t&
pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Shérbimet pas-shitjes, nése kérkohen né kontraté, do té jepen né pajtim me (& dhénat e parapara né€ KVK. Furnizuesi
do t& marré pérsipér (€ realizojé ose t€ organizojé realizimin e mirémbajtjes dhe té riparimit t€ furnizimeve dhe t€ sigurojé
shpejt pjesét rezervé, KVK mund té saktésojné qé Furnizuesi & sigurojé ndonjé ose té gjitha materialet e méposhtme,
njoftimet dhe dokumentet q& kané t& bé&jné me pjesét rezervé qé i prodhon apo i distribuon Furnizuesi:

a) pjesét rezervé té cilat Autoriteti kontraktues mund t& vendosé t'i blejé nga Furnizuesi, duke kuptuar qé ky vendim
nuk do ta lirojé Furnizuesin nga obligimet ¢ garancisé sipas kontratés

b) né rast t& ndérprerjes sé prodhimit t& pjeséve rezervé, duhet té lajmérohet paraprakisht Autoriteti kontraktues pér
t’i mundésuar qé té blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t'i sigurohen Autoriteti kontraktues pa pagesé.

Neni 26 Pranimi pérfundimtar

26.1 Pas skadimit t& periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit t&€ periudhés sé
fundit, dhe atéheré kur (& jené zgjidhur (& gjitha defektet apo démet, autoriteti kontraktues do t'i l&hojé Furnizuesit njé
certifikaté t& pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né té cilén Furnizuesi i ka
plotésuar obligimet e tij sipas kontratés dhe né ményré té tillé qé autoriteti kontraktues té jeté i kénaqur. Certifikata finale ¢
pranimit do (& léshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i periudhés sé garancisé ose menjéheré pasi
riparimet eventuale qé jané kérkuar sipas Nenit 24 & jené pérfunduar né ményré & tillé qé & jet€ i kénaqur autoriteti
kontraktues.

26.2 Kontrata nuk do té konsiderohet se éshté realizuar plotésisht derisa t& jeté nénshkruar certifikata pérfundimtare ¢
pranimit ose derisa t€ konsiderohet se kjo éshté nénshkruar nga autoriteti kontraktues.

26.3 Pa marré parasysh léshimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do t&€ mbeten (&
detyruar pér plotésimin e obligimeve qé dalin sipas kontratés para léshimit té certifikatés pérfundimtare t& pranimit dhe t&
cilat kané mbetur t& parealizuara né kohén kur l&shohet certifikata pérfundimtare e pranimit. Natyra dhe masa e obligimeve
té tilla do té pércaktohen duke iu referuar dispozitave té kontratés,

Neni 27 Shkelja e kontratés
27.1 Pala ka shkelé kontratén nése nuk arrin té shlyejé ndonjé nga obligimet e veta me kontraté.
27.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do t¢ keté té drejté pér kéto kompensime:
a) démet; dhe/ose
b) ndérprerjen e kontratés. :
27.3 Pérveg masave té sipérpérmendura, mund té jepen démshpérblime. Ato mund té jené:
a)  déme t€ pérgjithshme; ose
b) déme té likuidueshme.

27.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi i masave t& parapara né kété nen do té zbatohen
duke u zbritur nga shumat qé& duhet t'i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 28 Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet qé, pasi t'i japé Furnizuesit 14 dité paralajmérim, ta ndérpresé kontratén né ndonjérin
nga rastet ¢ méposhtme:

a)  kur Furnizuesi n& ményré pérmbajtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate;



b) Furnizuesi déshton né pérmbushjen brenda njé afati té arsyeshém té paralajmérimit € dhéné nga autoriteti
kontraktues gé kérkon nga ai & evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet e veta sipas
kontratés, dhe té cilat ndikojné né ményré serioze né realizimin e duhur dhe me kohé t& punéve;

¢) Furnizuesi refuzon ose éshté neglizhent né realizimin e urdhrave administrative t€ dhéna nga autoriteti
kontraktues;

d)  Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;

e) Furnizuesi falimenton ose éshté duke u mbyllur; punét e tij jané duke u administruar nga gjykatat, ka hyré né
marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato
¢éshtje, ose éshté né ndonjé situaté analoge qé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale;

f)  Furnizuesi éshté dénuar pér njé shkelje gé ka t& béjé me sjelljen profesionale, pérmes njé gjykimi gé ka fuging e
res judicata;

g)  Furnizuesi éshté shpallur fajior pér sjellje & réndé & kege jo profesionale t& déshmuar me ¢farédo mjeti € cilin
mund ta vértetoj Autoriteti kontraktues;

h)  Furnizuesi i éshté nénshtruar njé gjykimi q¢ ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal q& i démton interesat financiare t€ Komuniteteve;

i) Furnizuesi, pas njé procedure tjetér t& prokurimit ose procedure (& dhénies sé njé granti t€ financuar nga buxheti i
komunitetit, éshté deklaruar se ka béré shkelje serioze té kontratés pér mosrealizim (€ obligimeve t& veta
kontraktuese;

i) té gjitha modifikimet organizative qé pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés;

k)  shfaget ndonjé paaftési tjetér ligjore qé i pengon realizimit té kontratés;

1) Furnizuesi nuk arrin t& japé garanciné ose sigurimin e kérkuar, ose nése personi g€ e jep garanciné apo sigurimin

mé t& hershém té kérkuar né kontratén e tanishme nuk éshté né gjendje t'i plotésojé zotimet e tij.

28.2 Ndérprerja do t& béhet pa paragjykim ndaj t& drejtave apo mundésive tjera té Autoritetit kontraktues dhe Furnizuesit
sipas kontratés. Autoriteti kontraktues, pas késaj mund t& nénshkruajé ndonjé kontraté tjetér me njé palé té treté né emér té
Furnizuesit. Detyrimi i Furnizuesit pér t& shtyré pérmbushjen duhet té pushojé s¢ ekzistuari menjéheré pas ndérprerjes,
pavarésisht nga detyrimet q& mund t€ jené paraqitur tashmé.

28.3 Autoriteti Kontraktues, pas léshimit t& njoftimit t& ndérprerjes sé kontratés, do ta udhézojé Furnizuesin & (&
ndérmarré hapa té menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré té shpejté dhe té rregullt dhe pér
t"i zvogéluar né minimum shpenzimet.

28.4 Né rast té ndérprerjes, autoriteti kontraktues, sa mé shpejt qé té jeté e mundur dhe né prani t€ Furnizuesit ose té
pérfaqésuesve té tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé njé raport mbi furnizimet e dorézuara dhe punés
sé realizuar dhe té béjé rexhistrimin e materialeve t& furnizuara dhe té papérdorura. Do (€ pérgatitet edhe njé deklaraté e
parave qé duhet t'i paguhen Furnizuesit dhe parave qé i ka borxh Furnizuesit Autoritetit kontraktues né datén e ndérprerjes
sé€ kontratés.

28.5 Autoriteti kontraktues nuk do t& jeté i obliguar (& béjé pagesa tjera pér Furnizuesin derisa (€ jené pérfunduar
furnizimet, ndérsa Autoriteti kontraktues do té& keté t& drejté t& marré nga Furnizuesi koston ekstra, nése ka, té furnizimeve
ose do (€ paguajé shumén gé duhet t'i paguhet Furnizuesit para ndérprerjes sé kontratés.

28.6 Nése Autoriteti kontraktues e ndérpret kontratén, ai do té keté té drejté (€ marré nga Furnizuesi humbjet q& i jané
shkaktuar nén kushtet e kontratés t& parapara né Nenin 2 t&¢ KVK.

Neni 29 Ndérprerja nga ana e Furnizuesit

29.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta ndérpres¢ kontratén nése
Autoriteti kontraktues:

- nuk arrin Ui paguajé Furnizuesit shumat qé duhet & paguhen né ndonjé certifikaté t& Iéshuar nga personi i
autorizuar pas skadimit t& afatit t€ fundit.

- vazhdimisht nuk arrin t’i plotésojé obligimet e veta edhe pas rikujtimeve té pérséritura; ose

- e pezullon dorézimin e furnizimeve, ose ndonjé pjesé té tyre, pér mé tepér se 180 dité, pér arsye & nuk jané
specifikuar né kontraté ose & nuk mund t’i atribuohen Furnizuesit.

29.2 Ndérprerja do t& béhet pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés sé Autoritetit kontraktues
dhe Furnizuesit.

29.3 Né& rast té ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 , Autoriteti kontraktues do ta paguajé Furnizuesin
pér humbje ose dém qé mund t’i jeté shkaktuar Furnizuesit.

Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje té obligimeve té saj sipas kontratés nése realizimi
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i obligimeve té tilla parandalohet nga ndonjé ngjarje ¢ shkaktuar nga njé forcé madhore qé shkaktohet pas datés kur
kontrata hyn né fuqi.

30.2 Pér qéllime t& kétij Neni, termi "forcé madhore" do té thoté veprimet e zotit, goditjet, mbylljet e objektit ose
grregullimet tjera industriale, veprimet e armikut publik, luftérat qofshin té deklaruara ose jo, bllokadat, rebelimet, rastet ¢
dhunés, epidemité, rréshqitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile, eksplodimet dhe
ndonjé ngjarje tjetér e ngjashme e paparashikuar qé éshté pértej kontrollit & paléve dhe nuk mund té pérballohet as me
kujdesin ¢ duhur. : : :

30.3 Pa marré parasysh dispozitat e Neneve 16 dhe 28, Furnizuesi nuk do € jeté i detyruar t€ heqé doré nga garancia ¢
realizimit, démet e likuiduara ose ndérprerja pér shkak té shkeljes nése, dhe deri né até masé sa, vonesa e tij ¢ realizimit
ose ményré tjetér déshtimi pér (& realizuar obligimet e tij me kontraté éhté rezultat i njé ngjarjeje t€ forcés madhore,
Gjithashtu, pa.marré parasysh dispozitat ¢ Neneve 20.5 dhe 29, Autoriteti kontraktues nuk do (€ jeté i detyruar & paguajé
interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje té kontratés, nése dhe deri né
até masé sa vonesa e Autoritetit kontraktues ose lloj tjetér i déshtimit pér t& kryer obligimet e tij &shté rezultat i forcés
madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur e cila mund té ndikojé né realizimin e
obligimeve té saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné té dhéna detaje mbi natyrén, kohézgjatjen e
mundshme dhe efektin gé kané gjasa ta kené rrethanat. Pérveg nése udhézohet ndryshe nga autoriteti kontraktues me
shkrim, Furnizuesi do té vazhdojé t'i realizojé obligimet e tij sipas kontratés pérderisa éshté mjafl praktike, dhe té
angazhojé té gjitha mjetet e arsyeshme alternative pér té plotésuar ndonjé obligim qé ngjarja ¢ forcés madhore t& mos e
pengojé até gjaté punés. Furnizuesi nuk do té zbatojé mjete té tilla alternative pérveg nése udhézohet ta béjé kété nga
autoriteti kontraktues

30.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit t& urdhrave (€ autoritetit kontraktues ose gjaté pérdorimit t&
mjeteve alternative sipas nenit 30.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

Neni 31 Zgjidhja migésore e mosmarréveshjeve

ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me shkrim pér
géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se €shté e mundshme. Nése cilado palé e
sheh té dobishme, palét do té takohen dhe té mundohen ta zgjidhin mosmarréveshjen. Pala do té i pérgjigjet kérkesés pér
zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale qé jepet pér arritjen e késaj zgjidhjeje do té jeté 30
dité nga fillimi i procedurés, Nése pérpjekja pér té arritur zgjidhje migésore déshton ose nése pala déshton t€ pérgjigjet me
kohé ndaj kérkesave pér zgjidhje, t€ dyja palét do t& jené t& lira té vazhdojné né fazén e ardhshme té procedurés sé
zgjidhjes s€ mosmarréveshjes duke e lajméruar tjetrén.

31.2 Nése procedura e zgjidhjes migésore (& mosmarréveshjes déshton, palét mund té merren vesh té pérpigen t& pajtohen
pérmes institucionit té specifikuar né KVK. Nése nuk mund (& arrihet zgjidhja brenda 30 ditésh pas fillimit t€ procedurés
sé pajtimit, secila palé do t& keté t& drejté t& vazhdojé né fazén e ardhshme té procedurés sé zgjidhjes s€ mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gjyqésore

32.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés migésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi; ose
b)  kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK.,

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.



KUSHTET E VECANTA

Numri i kontratés: 632-22-8070-1-2-1/C652

KVK né vijim do t& plotésojné dhe/ose ndryshojné KPK. Sa heré qé ka njé konflikt, dispozitat kétu do té
mbizotérojné mbi ato & KPK.

Kushtet e Pérgjithshme té Kontratés

Amandamentimet/Modifikimi i Nenit pérkatés né KPK

Pérshkrimi i nenit Nr.
Nenit

Ligji i zbatueshém dhe 2.1 Ligjet e Kosovés qé jané né fuqi do té zbatohen pér t€ gjitha ¢éshtjet qé

gjuha nuk mbulohen nga dispozitat e kontratés. Juridiksioni do té€ jeté gjykata
pérkatése né Prishting.

2.2 Gjuha e pérdorur do té jeté shqipe.

S AL 9.1 Shuma e Sigurisé sé Ekzekutimil éshté
Pér Lot 1 - 10% e vlerds sé kontratés né kohézgjatje prej 90 dité
Pér Lot I1 - 10% e vlerés sé kontratés né kohézgjatje prej S0 dité

Sigurimi 10.1 DDP4 (Dérgesat e Detyrés t¢ Paguara).

Programi i ekzekutimit i At

Tatimet dhe marréveshjet | 12.1 Té gjitha taksat dhe detyrat e tjera doganore konsiderohen se jané té

doganore pérfshira né ¢gmimin e kontratés.

Patentat dhe licencat 131 N/A

Cilésia e furnizimeve 18.2 Autoriteti Kontraktues do te refuzoje ¢do dergese te materilait i cili
deshton ne permbushjen e specifikimeve minimale te cilesise te
percaktuara ne specifikimin teknik.

Inspektimi dhe testimi 19.2 Inspektimi dhe testimi do te kryhen me rastin e dorézimit dhe ne pérputhje
me Nenin 19 te Kushteve te Pérgjithshme ne adresat e specifikuara ne
Nenin 2.2 te Kontratés.

Menaxheri i Projektit: Agron Halili, Sekretar né SHMLM " Hysni Zajmi",
mob. 044/187-817, e- mail: agronhalili@hotmail.com;

Mbikéqyrésit té drejtpérdrejté (€ Menaxherit t¢ Kontratés : Eranda Bagi,
Drejtoreshé e Drejtorisé pér  Arsim, mob. 044/122-590, email:
eranda.baci(@rks-gov.net.

Pagesa 20.1 Pagesa do té béhet nga ana e Autoritetit Kontraktues pér furnizimet e
dorezuara vetém né bazé & shumés s€ vlerés s¢ njé Urdhér Blerje te
vlefshme té léshuar nga Autoriteti kontraktues.

Dorézimi 21.3 Furnizuesi do t'i barté té gjitha rreziget q& kané té béjné me mallrat deri né

pranimin né destinacion. Furnizimet duhet té paketohen né ményré qé té
parandalohet démtimi i tyre deri né destinacionin e tyre.

Dérgesa:

Dérgesat do té béhet pér Lotin e I-ré brenda 60 ditésh dhe pér Lotin e II-
té brenda 20 ditésh, sipas urdhéresés nga projekt menaxheri.

17 ppp - Dérgesat e Detyrés té Paguara —Incoterms 2010 Dhoma Ndérkombétare e Tregtisé.




Dorézimi do té béhet né njé dité pune dhe gjaté orarit t€ punés (&
Autoritetit kontraktues (e héné - e premte, 8:00-16:00).

Obligimet e garancionit 24.1 Furnizuesi do té garantojé qé furnizimet té jené (€ reja, t€ papérdorura, té
modeleve t& fundit dhe t& pérfshijé t€ gjitha pérmirésimet ¢ kohéve té
fundit né dizajn dhe materiale, pérveg nése kérkohet ndryshe né kontraté.
Furnizuesi do (& garantojé qé asnjé nga furnizimet t€ mos kené defekt qé
shkaktohet nga dizajni, materialet apo mjeshtéria

24.5 N/A

Shérbimet pas shitjes aul Wi

Zgiidhia iqisore & 312 Komisioni pér ndérmjetésim prané Ministris¢ se Drejtésisé

mosmarréveshjes

il 32:1 a) Cdo mosmarréveshje ndérmjet paléve t€ cilat mund t€ lindin gjaté

mosmarréveshjes me
procedure gjyqésore

ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur t€ zgjidhet
ndryshe ndérmjet paléve do t& dorézohet Gjykatén Themelore-Prishtiné
né pajtim me ligjin né Kosové.




Nr

Pérshkrimi

Njésia
matése

Sasia

Cmimi njési
me TVSH

Cmimi total me
TVSH

Vaccum Mixer -
Tensioni: AC 220V 10%, Pluhur 150 W, Kapaciteti |
tasit 500 ml, pesha Bruto 27KG, Dimensionet

|42x43x58cm

copé

1,111.00 €

1,111.00 €

Tavoline dentare - Dental Technician Lab Artificial
Marble Dental Table Bench

Material: Parkerized Cold-Rolled Sheet; Tipi (Type):
Side Bench; Color: Grey; Power supply voltage:
220V/50Hz, power supply: 1500W; Power backup
socket: single table x 3, double table x 6; Electric
control box of the whole table: double tablex2

copé

1,111.00 €

8,888.00 €

9,999.00 €




Nr

Pérshkrimi

Njésia
matése

Sasia

Gmimi
njési me
TVSH

Cmimi total
me TVSH

Makine per pastrimin e dyshemeve

Code No: SC 5300 B; Energy: 24v; Brush
width: 2 Pcs / 510mm; Suction width: 800
mm; Vaccum motor: 700w; Working
capacity: 2500 m2 / h; Battery: 2 Pcs / 12v
(100Amp); Tank cacacity: 60 Lt (clean) 65 Lt
(dirty); Brush pressure: 30 kg; Pesha e
makines 130 kg: Madhesia m/b/y :
800/130/1100 mm.

copé

3,166.30 €

9,498.90 €

Gjithsej totali me TVSH

9,498.90 €




. KOMPANIA E SIGURIMEVE
[Lagetats 5 INSURANCE COMPANY Numri i polices: 060050130087132

SIGURIMI | EKZEKUTIMIT TE TENDERIT

Pér: Komuna e Gjakovés

(né vazhdim “Autoriteti Kontraktues”). ~ Py b
Né emér t&: PRO MEDICAL SH.P.K, RR.KADRI ZEKA P.N Ferizaj
(né vazhdim “operatori ekonomik”).

Titulli i aktivitetit t& prokurimit dhe Numri i prokurimit: Titulli: Furnizim me paisje pér prakliké profesionale né
stomatologji dhe paisje pér pastrim né shkollén Hysni Zajmi-Lot-1 Furnizim e pajisje te stomatologjisé=999.90€

Nr. 632-22-8070-1-2-1

Garancion me kérkesé té paré

DERISA operatori ekonomik i lartcekur, ka ndérmarré veprimet pér t& dorézuar njé siguri t& ekzekutimit duke iu
referuar Dosjes sé Tenderit, me numer t& prokurimit té lartcekur té dérguar nga Autoriteti Kontraktues;

DHE NGASE operatori ekonomik déshiron té depozitojé siguriné né shumén e saktésuar né Dosjen e tenderit;

DHE NGASE ne jemi pajtuar t'i japim operatorit ekonomik kété siguri;

ANDAJ NE té poshté nénshkruarit, me kété konfirmojmé se jemi garantues dhe pérgjegjés para jush, né emeér té
operatorit ekonomik, deri né njé total prej: Nent ginde e Nentedhjete e Nent e Nent 999.90 € zotohemi té ju
paguajmé, qé me kérkesén tuaj té paré me shkrim né té cilén deklarohet mos pérmbushja e njérit nga kushtet né
vijim:

a) Autoriteti kontrakiues ka konstatuar né bazé té déshmive té vértetueshme objektivisht se operatori ekonomik ka
déshtuar qé té ekzekutojé kontratén e nénshkruar dhe kjo i ka shkaktuar autoritetit kontraktues déme substanciale

dhe/ose shpenzime t& médha pér mbylljen e kontratés né fjalé, dhe
b) Operatori ekonomik ka déshtuar qé té ekzekutojé kontratén e nénshkruar dhe si rezultat i saj kané mbeté pa u

paguar shumé punétoré, nénkontraktoré dhelose furnizues té materialeve.

Pagesa né shumén e limituar prej: 999.90 € si¢ sshté lartcekur, do té béhet pa asnjé kundérshtim as ankesé, sa mé
shpejt & éshté e mundur pas regjistrimit té kérkesés suaj me konfirmimin ‘e pranimit'.

Kjo siguri éshté e vlefshme 90 dité prej 21.11.2022 deri mé 19.02.2023
Garancioni né fjalé skadon térésisht dhe né menyré automatike nése kérkesa e juaj nuk ka arritur né K.S “SIGKOS”

sh.a mé sé voni deri né datén e shénuar mé larté.

KOMPANIA E SIG!
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ntuesve
-y

LI - y 4Nz R4 04 .
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K.S. “SIGKOS" Sh.a.
Lagjja Kalabria, Kompleksi Riera, Hyrja Z10, Magijistralja
Prishtiné-Shkup, 10000 Prishtiné, Kosové

Data
21.11.2022
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KGMPANIA E SICURIMEVE

Numri i polices: 060050130087133

INSURANCE COMPANY

SIGURIMI | EKZEKUTIMIT TE TEND.ERIT

Pér: Komuna e Gjakovés
- (né&vazhdim “Autoriteti Kontraktues”)

Né emér t&: PRO MEDICAL SH.P.K , RR.KADRI ZEKA P.N Ferizaj
(né vazhdim “operatori ekonomik”).

Titulli i aktivitetit t& prokurimit dhe Numri i prokurimit: Titulli: Furnizim me paisje pér prakliké profesionale né
stomatologji dhe paisje pér pastrim né shkollén Hysni Zajmi-Lot-2 Furnizim me pajisje per pastrim=948.80€

Nr. 632-22-8070-1-2-1

Garancion me kérkesé té paré

DERISA operatori ekonomik i lartcekur, ka ndérmarré veprimet pér t& dorézuar njé siguri té ekzekutimit duke iu
referuar Dosjes sé Tenderit, me numér té prokurimit té lartcekur té dérguar nga Autoriteti Kontraktues;

DHE NGASE operatori ekonomik déshiron té depozitojé siguriné né shumén e saktésuar né Dosjen e tenderit;

DHE NGASE ne jemi pajtuar t'i japim operatorit ekonomik kété siguri;

ANDAJ NE té poshté nénshkruarit, me kété konfirmojmé se jemi garantues dhe pérgjegjés para jush, né emér té
operatorit ekonomik, deri né njé total prej: Nent ginde e Katerdhjete e Nent e Tete 949.80 € zotohemi té ju
paguajmé, qé me kérkesén tuaj té paré me shkrim né té cilén deklarohet mos pérmbushja e njérit nga kushtet né
vijim:

a) Autoriteti kontraktues ka konstatuar né bazé té déshmive té vértetueshme objektivisht se operatori ekonomik ka
déshtuar qé té ekzekutojé kontratén e nénshkruar dhe kjo i ka shkaktuar autoritetit kontraktues déme substanciale

dhelose shpenzime té médha pér mbyllien e kontratés né fjalé, dhe
b) Operatori ekonomik ka déshtuar qé té ekzekutojé kontratén e nénshkruar dhe si rezultat i saj kané mbeté pa u

paguar shumé punétoré, nénkontraktoré dhe/ose furnizues té materialeve.

Pagesa né shumén e limituar prej: 949.80 € si¢ &shté lartcekur, do té béhet pa asnjé kundérshtim as ankesg, sa me
shpejt qé éshté e mundur pas regjistrimit té kérkesés suaj me konfirmimin ‘e pranimit'.

Kjo siguri éshté e viefshme 50 dité prej 21.11.2022 deri mé 10.01.2023 _
Garancioni né fjalé skadon térésisht dhe né menyré automatike nése kérkesa e juaj nuk ka arritur né K.S "SIGKOS”

sh.a mé sé voni deri né datén e shénuar mé larté.

4,7 SIGKOS

r& KOMPANIA E SIGURIMEVE
: h6sus N

Sy T T oonime
Emri @é%?@vmﬁtgugig@& @?@ciar
K.S. “SIGKOS” Sh.a.

Lagjja Kalabria, Kompleksi Riera, Hyrja Z10, Magijistralja
Prishtiné-Shkup, 10000 Prishtiné, Kosove

Data
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: P\?JESA VEKONTRATES: . _ mk—:NnFIan FJ-NAE_CH{R
: _ MBAJTESHLLU(,ARHE
Eiiti | PRO MEDICAL SHPK.
Adresa Kadri Zeka
Qyteti Ferizaj
Kodi Postar 70000
Kontakti Zyrafete Hashani
Telefoni 048631245
Fax . _
Exmdi Promedical.fr@gmail.com
Numeiid 330444125
BANKA
Emri . TEB
Adresa Deshmore e koblit
Qyfeti Ferizaj
Kodi Postar 70000
Shteti Kosove
Liogakia Bakare 201300017841 1555
IBAN (Gpcionale) .
e,




