" Rapublika e Kosovés - Republika Kosova
- i{omuna e Gjakovés - Opstina Djakovica

Drenona pér Puné té Pérgjithshme Administraté
i ) Uprava za Opdte, Administrativne Poslove

on Galoh. KONTRATF
Ni/B.. [ 227228 .
| oumooum S e 22 2.7 Numri i kontratés ': 632-22-11491-1-2-1/C656
! KEMUNAE GIAIKOVES, (né yazhdim " Autoriteti Kontraklues_’"), né njérén ané; dhe

" HIGH - TECH SOLUTION " SI-I. P.K., L.Kalabria Blloku A1, Prishtiné, me numér unik 810828692 e
perfaqeauar nga Drilona Zabeli (ne vazhdim “Furnizuesi”), ne anén tjetér, jané pajtuar te lidhin njé kontrate
_ publlke pér furnizimet e shénuara me. poshte '

Ritender - Furnizim me paisje muzikore né shkollen Prenk Jakova me numér identifikues: 632-22- 11491-
1-2-1 dhe numér té brendshém 632-22-075-121

Neni 1 Lénda

1.1 Lénda e kontratés do t€ jeté furnizimi me paisje muzikore né shkollén Prenk Jakova nga Furnizuesi, i
furnizimeve né vijim: :

Nr. Grupi

1 Ritender - Furnizim me paisje muzikore né shkollén Prenk Jakova

Neni 2 Kushtet e dérgesés
2.1 Afati kohor pér dorézim do té jeté brenda 20 ditésh, sipas urdhéresés nga projekt menaxheri.

2.2 Vendi i dorézimit té furnizimit do t€ jeté né shkollén e muzikés “Prenk Jakova” né Komunén e Gjakovés.

2.3 Inkotermi? i zbatueshém do t& jetét DDP3 (Dérgesat e Detyrés té Paguara).
Neni 3 Origjina

3.1 Furnizuesi duhet t& dorézojé njé certifikaté & origjinés sé furnizimeve, mé sé voni atéheré kur e kérkon
pranimin e pérkohshém té furnizimeve. Mosveprimi sipas kétij kushti mund t€ keté si rezultat ndérprerjen e
kontratés.

3.2 Origjina e mallrave do té pércaktohet sipas Kodit t& Doganave té Bashkésisé Evropiane (Community
Customs Code-) ose sipas marréveshjeve ndérkombétare t€ cilat i ka nénshkruar vendi né fjalé.

Neni 4 Cmimi
4.1 Cmimi total i furnizimeve duhet (€ jeté: 17,000.00 €(shtatémb&dhjetémijé euro).

4.2 Cmimi i pérmendur né Nenin 4.1 mé sipér duhet té jeté e vetmja pagesé q€ Autoriteti Kontraktues i ka
borxh Furnizuesit sipas kontratés.

4.3 Ai duhet (€ jeté i prere dhe t€ mos i nénshtrohet ndryshimeve.
: 4.4 Pagesat do té béhen né pa_| tim me Kushtet e pérgjithshme dhe/ose té chanta te kontratés.
" Neni 5 Rendi i pérparésisé i dokumenteve té kontrates
5.1 Kontrata pérbéhet nga dokumentet né vijim:
(a) Kjo marréveshje e kontratés;
(b) Kushtet ¢ Veganta té Kontratés;
(c) Kushtete Pérgj.ithshme té Kontratés;
(d) Tenderi i Furnizuesit, duke pérfshiré edhe Specifikimet Teknike;

(e) Oferta financiare;

L Ju lutemi referojuni kétij numri (& kontratés né dokumentet e faturimit dhe pagesés, procedurat dhe transaksionet qé€ lidhen me thesarin.
2 Incoterms 2010 Oda Ekonomike Ndérkombétare

17 ppp - Dérgesat e Detyrés té Paguara —Incoterms 2010 Dhoma Ndérkombétare e Tregtisé.



5.2 Dokumentet ¢ ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste (€
paqartésisé ose divergjencés, ato duhet té lexohen sipas rendit té pérparésisé né t€ cilin jané dhéné mé sipér.

Neni 6 Komunikimet

6.1 Té gjitha komunikimet me shkrim gé kané t& béjné me kété Kontraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Furnizuesit nga ana tjetér duhet té cekin titullin e Kontratés dhe numrin e saj t€ identifikimit dhe
duhet té dérgohen me posté, faks, email ose té dorézohén personalisht. '

6.2 Nése personi qé dérgon komunikatén kérkon vértetim (¢ pranimit t€ saj, ai duhet ta thoté kété né
komunikatén e tij. Sa heré qé ka afat té fundit pér pranimin e komunikatés me shkrim, dérguesi duhet té
kérkojé vértetim té pranimit & komunikatés sé tij. Né t& gjitha rastet, derguebl duhet t’i marré té ultha masat e

' nevoj jshme pér té siguruar prammm e komunikimit t& tij.

6.3 Kudo ge né kontraté parashikohet dhcnla e ndonjé n|0ft1m1, pe]q:ml mlratmn certifikate, ose vendimi,
pérveg nése specifikohet ndryshe né njoftimin e tillé, pélgim, miratim, certifikaté apo vendim do (€ jet€é né
formé té shkruar dhe fjalét "njoftoj", "vértetojé", "miratoj” ose"vendosé "do t& shenohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendimi i tillé nuk duhet t& mbahet apo vonohet pa arsye.

6.4 Kjo kontraté éshté e pérgatitur né gjuhén shqipe né tri origjinale, dy prej té cilave jané pér Autoritetin
Kontraktues dhe njé origjinale pér Furnizuesin.

Pér Autoritetin Kontraktues

Emri: Faton Gutaj

Pozita: Zyrtar pérgjegjés i prokuriinjt

Nénshkrimi: W
Data: %2022

/
Vula:

Pér Furnizuesin

Emri: Drilona Zabeli

Pozita: _ Drejtor

Nénshkrimi: & 6%%
Data: : 30.11.2022

Vula:




KUSHTET E PERGJITHSHME

Numri i kontratés: 632-22-11491-1-2-1/C656

Neni 1 Pcrkuﬁﬂmct

1.1 “Kontraté" (10 té thoté marréveshja e hdhul ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ cqhtc shénuar né
formularin e kontratés t€ nénshkruar nga palét, duk-., pérfshiré té gjitha shtojeat pér kété dhe & gjitha dokumentet e
|nk0rp01 uar me referencé né té.

1.2 “Produktet” pérkufizohen si té mira materiale qé kané vlc.rt, ckonomike, duke perf%hlre por pa u kufizuar né mallrat,
artikujt, 1&ndé&t e para, makinerité dhe pajisjet, objektet né formé t& ngurté & 1éngshme ose t& gazshme.

1.3 “Autoriteti Kontraktues” do (& thoté organizata e blerjes s¢ mallrave, si¢ &hté ¢ quajtur Fletén mbi (€ Dhénat ¢
Tenderit.

1.4 "Furnizues" do té thoté njé person fizik ose juridik gé éshté palé e késaj kontrate dhe sipas dispozitave (€ késaj
kontrate furnizon mallra g€ jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés.

1.6 “Inkotermet” do té thoté termat ndérkombétare tregtare qé pérbéjné rregullat e interpretimit (€ termave tregtare qé
pércaktojné ményrén, kostot dhe rreziget gé lidhen me transferimin ¢ produkteve nga furnizuesi tek autoriteti kontraktues.

1.7 “Furnizim” do té thoté dorézim i produkteve me cilési, sasi dhe lloj té specifikuar né kontraté, si dhe t& vendosura dhe
paketuara né ményrén e péreaktuar né kontraté.

1.8 “Cmimi i kontratés” do t& thoté ¢mimi q& i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose heqjet, si mund té béhet né bazé té kontratés.

1.9 “Shérbimet pas shitjes” do t& thoté shérbimet ndihmése, si: instalimi, mirémbajtja, riparimi i furnizimeve, sigurimi i
pieséve rezervé g& i prodhon apo i distribuon furnizuesi dhe/ose detyrime té ngjashme né lidhje me furnizimet e
produkteve.

1.10 “KPK” do té thoté Kushtet e Pérgjithshme té Kontratés.
1.11 “KVK?” do té thoté Kushtet e Veganta té Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém
2.1 KVK e saktésojné cili éshté ligji qé i pércakton té gjitha ¢éshtjet qé nuk jané t& mbuluara né kontraté.

2.2 Kontrata dhe té gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.

Neni 3 Transferimi

3.1 Transferimi do té jeté valid vetém nése ka marréveshje (& shkruar pérmes té cilés Furnizuesi e transferon kontratén e
vet ose njé pjesé té saj te njé palé e treté.

3.2 Furnizuesi nuk mundet q&, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose njé
piesé té saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

‘a) kur ka ngarkesé pér pagesé, né favor t& bankieréve t& Furnizuesit, t&6 shumave qé duhet t& paguhen ose
q€ do té béhen borxh sipas kontratés; ose

b) né rast t& dhénies sé té drejtés sé Furnizuesit siguruesve té Furnizuesit pér t¢ kérkuar pagesén nga
ndonjé person thter i detyruar né rastet kur siguruesit e kané :,hkarkuar humbjen ose dety‘rlmln e
Furnizuesit.

3.3 Pér qéllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga
obligimet e veta pér pjesén e kontratés qé tashmé éshté realizuar ose pér pjesén qé nuk éshté bartur,

3.4 Pranuesit e dispozitave t& kontratés duhet té plotésojné kriteret e pérshtatshmérisé qé zbatohen pér dhénien e kontratés
pérveg né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata &shté valide vetém nése ka marréveshje té shkruar pérmes sé cilés Furnizuesi ia beson realizimin e njé
piese té kontratés sé tij njé pale té treté.

4.2 Elementet e kontratés qé do t& nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit kontraktues
me rastin ¢ dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te kontrates, Furnizuesi
duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé Furnizuesin pér vendimin e vet
brenda 30 dité pune nga marrja ¢ njoftimit, duke i paraqitur arsyet e veta nése nuk Iéshohet autorizimi. Furnizuesi nuk



nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe nénkontraktuesit ¢ propozuar duhet te
pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té siguroj, ku ¢
konsideroné si té nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Furnizuesi éshté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe té agjentéve ose té
punésuarve, né té njéjtén ményré si po té ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij ose punétoréve
té tij. Aprovimi i nénkontraktimit té ndonjé pjese té kontratés ose aprovimi i nénkontraktuesit nga ana ¢ Autoritetit
kontraktues nuk ¢ liron Furnizuesin nga obligimet ¢ tij sipas kontratés. '

4.5 Nése nénkontraktuesi ka marré ndonjé obligim té vazhdueshém qé vazhdon pér njé periudhé qé e tejkalon até té
periudhés s¢ garancisé nén kontraté ndaj Furnizuesit, perkuan me furnizimet gé i jep nénkontraktuesi, Furnizuesi duhet gé,
né ¢farédo momenti pas skadimit t& periudhés sé garancisé, t'i transferojé menjéheré te Autoriteti kontraktues, me kérkesé
dhe shpenzime t& Autoritetit kontraktues, pérfitimet ¢ obligimeve té tilla pér kohézgjatjen e garancisé sé skaduar.

Neni 5 Dhénia e dokumenteve

5.1 Nése éshté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i jap€ Furnizuesit
pa pagesé atéheré kur éshté e nevojshme, njé kopje 1€ skicave té pérgatitura pér realizimin e kontratés dhe kopje té
specifikimeve dhe dokumenteve tjera t& kontratés., Furnizuesi mund té blejé kopje tjera té kétyre skicave, specifikimeve
dhe dokumenteve tjera, né rast se ato mund (€ gjenden. Pas 1&éshimit té certifikatés s¢ garancis€, ose pas pranimit final té
saj, Furnizuesi i kthen autoritetit kontraktues t€ gjitha skicat, specifikimet dhe dokumentet tjera t€ kontratés.

5.2 Pérveg nése éshté e nevojshme pér qéllime t& kontratés, skicat, specifikimet dhe dokumentet tjera q€ i jep autoriteti
kontraktues nuk duhet té pérdoren as nuk duhet t’i komunikohen njé pale té treté nga Furnizuesi pa pajtim paraprak té
autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t'i léshuar Furnizuesit urdhra administrative qé inkorporojné ato dokumente
plotésuese dhe udhézimet qé jané té nevojshme pér ekzekutim té miré té kontratés dhe pér kompensim démi nga ndonjé
defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund té kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve (€ ligjeve, rregulloreve dhe
informatave mbi zakonet, urdhératé apo ligjet anésore té Republikes se Kosoves té cilat mund té ndikojné te furnizuesi
gjaté realizimit té obligimeve té tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga Furnizuesi me
shpenzime té Furnizuesil.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér t& dhénat mbi furnizimet ashtu
qé Autoriteti kontraktues t& mund t& marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do t& vendosé qé té marré lejet e kérkuara apo licencat e importit brenda njé periudhe t&
arsyeshme, duke marré parasysh datat e realizimit t& kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésiné e duhur duke pérfshiré, aty ku éshté specifikuar,
dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve té tjera pérfshiré kompensimin pér ndonjé defekt né
furnizime.

7.2 Furnizuesi duhet t& veprojé sipas urdhrave administrative qé i jep autoriteti kontraktues. Nése Furnizuesi konsideron se
kérkesa e njé urdhri administrativ shkon pértej fushéveprimit t& kontratés, ai, duke iu ekspozuar dénimit pér shkelje t&
kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paragitur arsyet e tij brenda 30 ditésh pas pranimit t&
urdhrit. Ekzekutimi i urdhrit administrativ nuk do té pezullohet pér shkak té kétij njoftimi. ;

7.3 Furnizuesi duhet t’i respektojé dhe té veprojé sipas té gjitha ligjeve dhe rregulloreve né fugi né Republikén e Kosovés
dhe do t& sigurojé qé personeli i tij, t& aférmit e tyre, dhe punétorét vendoré té tij gjithashtu t’i respektojné dhe té veprojné
sipas kétyre ligjeve dhc rregulloreve.

7.4 Furnizuesi duhet t'i trajtojé t& gjitha dokumcntt,t dhe informatat e marra lidhur me kontratén si prwatc dhe

konfidenciale, Pérveg né rastet kur kjo éshté e nevojshme pér géllime té ekzekutimit té kontratés, ai nuk do té publikojé
ose shpalosé asnjé detaj té€ kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi éshté grup, pérbérja e grupit nuk do té ndryshohet pa pélgimin paraprak me shkrim té Autoritetit
kontraktues,

Neni 8 Prejardhja

8.1 Furnizuesi do té paragesé njé certifikaté zyrtare té prejardhjes né momentin e pranimit t& pérkohshém. Nése ky obligim
nuk plotésohet, kjo do té gojé né ndérprerje té kontratés, me paralajmérim zyrtar,



Neni 9 Siguria e ekzekutimit

9.1 Furnizuesi do t& jo mé voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ckzekutim té ploté dhe t& mire t& kontratés. Shuma e sigurisé do té saktésohet né KVIC. Siguria e ekzekutimit do t& ndalet
nga pagesa ¢ Autoritetit kontraktues pér ¢farédo humbjeje qé éshté pasojé ¢ mosckzekutimit & ploté dhe t¢ dubur té
obligimeve kontraktore nga ana e Furnizuesit.

9.2 Siguria ¢ Lk?Lkllﬂmlt & kontratés do t& jeté né formén e dhéné né pjesén 1V té kontratés.

9.3 Pérveg asaj pjese té specifikuar né KVK lidhur me shérbimin pas-shitjes, suynm e ekzekutimit do t€ léshohet bIL[‘Idd 30
ditésh nga léshimi i certitikatés se perkohshme té pranimit. :

Neni 10 Sigurimi

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme kundér
humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén ¢ specitikuar ne
KVK.

10.2 Pa marré parasysh obligimet ¢ sigurimit t&é Furnizuesit sipas Nenit 10.1, Furnizuesi do t&é mbajé pérgjegjési t& ploté,
dhe do ta sigurojé Autoritetin kontraktues nga & gjitha ankesat nga palét e treta pér dém ndaj pronés ose léndime personale
qé shkaktohen nga ckzekutimi i kontratés nga ana ¢ Furnizuesit, nénkontraktuesve dhe punétoréve (¢ tyre.

Neni 11 Programi i realizimit

11.1 Nése kérkohet né KVK, Furnizuesi do té dorézojé njé program té realizimit t& kontratés q¢ do t&€ aprovohet nga
autoriteti kontraktues. Ky program do t& pérmbajé s€ paku kéto:

i) rendin sipas té cilit Furnizuesi propozon té realizohet kontrata, duke pérfshiré dizajnin, prodhimin,
dorézimin né vend t€ pranimit, instalimin, testimin dhe komisionimin; dhe

ii) té dhéna dhe informata té tjera té cilat mund t’i kérkojé me arsye autoriteti kontraktues.

11.2 KVK do té saktésojné limitin kohor brenda té cilit programi i realizimit duhet t’i dorézohet pér aprovim autoriteti
kontraktues dhe afatin e fundit pér aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti kontraktues
nuk e liron Furnizuesi nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njoftoj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda afateve
te pérmendura ne kontrate programi i tille i realizimit duhet te konsiderohet i aprovuar me kalimin e afateve. Ne qofte se
nuk ka afat te caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

11.4 Asnjé ndryshim material né program nuk mund t&é béhet pa aprovimin e autoritetit kontraktues. Megjithaté, nése
progresi i realizimit t& kontratés nuk béhet sipas programit, autoriteti kontraktues mund ta udhézojé Furnizuesin g€ ta
ripunojé programin dhe ta dorézojé programin e ripunuar pér aprovim te ai.

11.5 Para pranimit t& pérkohshém té furnizimeve, Furnizuesi duhet t& furnizoj me manualet e funksionimit dhe
mirémbajtjes sé bashku me vizatime, té cilat do t& jené né detaje té tilla q& do t€ mundésoj Autoritetit Kontraktues
operimin, mirémbajtjen, rregullimin dhe riparimin e té gjitha pjeséve té furnizimeve. Pérveg nése éshté pércaktuar ndryshe
né KVK, manualet dhe vizatimet do (& jené né gjuhén e kontratés dhe né forma dhe numrat té tilla t€ deklaruara né
kontraté, Furnizimet nuk do t& konsiderohen té pérfunduara me géllim té pranimit t& pérkohshém deri sa manualet dhe
vizatime e tilla jan& furnizuar Autoritetit Kontraktues

Neni 12 Marréveshjet tatimore dhe doganore

12.1  Duke iu nénshtruar dispozitave t& tjera té pércaktuara né KVK, Furnizuesi do té jeté plotésisht pérgjegjés pér
pagesén e t& gjitha taksave, detyrimeve té pullés, taksat e licencave, tarifat doganore dhe taksat tjera g€ lindin apo
imponohen deri né dorézimin e Mallrave t& kontraktuara né vendin e dorézimit, si¢ éshté pércaktuar nga Autoriteti
Kontraktues. :

Neni 13 Patentat dhe licencat

13.1 Pérveg né rastet kur éshté paraparé ndryshe né KVK, Furnizuesi do ta sigurojé autoritetin kontraktues nga t& gjitha
ankesat qé jané rezultat i pérdorimit té patentave, licencave, skicave, modeleve ose markave apo emrave tregtaré si¢ éshté
specifikuar né kontraté, pérveg nése shkelja e tillé &shté rezultat i veprimit sipas dizajnit ose specifikimit t& dhéné nga
autoriteti kontraktues.

Neni 14 Periudha e ekzekutimit té detyrave

14.1 Periudha e ekzekutimit té detyrave do té fillojé né datén e fiksuar né pajtim me Nenin 2, pa paragjykim ndaj zgjatjeve
té periudhés té cilat mund té lejohen sipas Nenit 15.

14.2 Pérveg kur palét pajtohen ndryshe, realizimi i kontratés duhet té fillojé jo mé voné se 90 dité pas njoftimit t&€ dhénies
sé kontratés. Pas késaj date Furnizuesi ka té drejté té mos e realizojé kontratén dhe t& marré pérfundimin e saj apo
kompensimin pér démin qé ka pésuar. Furnizuesit do ta humb kété te drejté pérveg nése ai e ushtron até brenda 30 ditéve



nga data e skadimit t& periudhés 90 ditésh.

14.3 Nése mundésohen periudhat e ndara (& realizimit pér sasi t& ndara, kéto periudha nuk do té mblidhen né rastet kur njé
Furnizuesi i jepen mé shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Furnizues mund té kérkojé zgjatje té periudhés sé ekzekutimit nése realizimi i kontratés sé (ij vonohet, ose pritet se do
t& vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b)  Kushte té jashtézakonshme klimatike né vendin e ‘autoritetit kontraktues kané prekur instalimin apo
dorézimin e furnizimeve;

¢) Pengesa apo kushte fizike qé¢ mund té ndikojné né dorézimin e turnizimeve, té cilat nuk kané mundur
té parashihen né ményré té mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative qé kané ndikuar né datén e realizimit, pérveg atyre q¢ jané shkaktuar prej
gabimit t€ furnizuesit;

) Autoriteti kontraktues ka déshtuar 'i plotésojé obligimet'e vela sipas kontratés;

f) Té gjitha suspendimet e dorézimit dhe/ose instalimit té furnizimeve qé nuk jané pér shkak (€ gabimit (€
Furnizuesit;

¢) Forca madhore;

h) Shkage tjera qé jané pérmendur né kéto Kushte té pérgjithshme dhe té cilat nuk jané pér shkak t€
gabimit té Furnizuesit.

15.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesé, Furnizues duhet ta lajmérojé autoritetin kontraktues se ka
pér géllim (& bijé kérkesé pér zgjatje té periudhés sé realizimit pér t& cilén ai konsideron se ka t€ drejté dhe, pérveg nése ka
ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep autoritetit kontraktues té
dhéna gjithépérfshirése ashtu qé té mund té kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lgjojé kélé zgjatje t€ periudhés sé
realizimit nése mund t& arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé Furnizuesin qé nuk i
éshté dhéné e drejta pér zgjatje té periudhés.

Neni 16 Vonesat e ekzekutimit

16.1 Nése Furnizues me pérgjegjésiné ¢ tij nuk arrin t'i dorézojé ndonjé ose té gjitha mallrat ose t& realizojé shérbimet
brenda limiteve kohore té specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa paragjykim ndaj
kompensimeve tjera té tij sipas kontratés, do té keté té drejté, pér secilén dité gé kalon ndérmjet skadimit t& periudhés sé
kontratés dhe datés aktuale t& pérfundimit, t'i marré démet ¢ likuiduara t€ barabarta me 0,25% né dité € vlerés sé
furnizimeve té pa dorézuara deri né njé maksimum prej 10 % té vlerés totale té kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin ¢ zakonshém té furnizimeve né térési, démet ¢ likuiduara té
parapara né paragrafin 16.1 do té llogariten né bazé té vlerés totale té kontratés

16.3 Nése Autoriteti kontraktues ka fituar & drejtén & kérkojé sé paku 10 % t& vlerés s¢ kontratés ai mundet, pasi ta
njoftojé me shkrim Furnizuesin: '

- té konfiskojé garanciné ¢ realizimit;

- - té& ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do té keté té drejté pér kompensim; dhe

- t& hyjé né njé kontraté me njé palé (& treté pér dhénien e pjesés sé mbetur t& furnizimeve. Furnizuesi nuk do té
paguhet pér kété pjesé té kontratés. Furnizuesi gjithashtu do t& jeté i detyruar (& paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

Neni 17 Suspendimi
17.1 Autoriteti kontraktues mundet, me urdhér administrativ, né ¢farédo kohe ta udhézojé Furnizuesin gé t€ pezullojé:

a.  prodhimin e furnizimeve;

b.  dorézimin e furnizimeve né vendin ¢ pranimit n& kohén e specifikuar pér dorézim né programin e realizimit
ose, nése nuk éshté specifikuar koha, né kohén kur ato duhet t& dorézohen; ose

c. instalimin e furnizimeve qé jané dorézuar né vendin e pranimit.

17.2 Gjaté pezullimit, Furnizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né ndonjé
vend tjetér, nga pérkeqésimi, humbja apo démtimi pér aq sa & jeté e mundur dhe sa &hté kérkuar nga autoriteti
kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén, por instalimi i tyre &shté
pezulluar nga autoriteti kontraktues.



17.3 Shpenzimet plotésuese qé jané shfaqur né lidhje me kéto masa mbrojtése do t'i shtohen gmimit t€ kontratés,
Furnizuesi nuk do t& marré pagesé té shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré té ndryshme né kontraté; ose
b) &shté i nevojshém pér arsye t& kushteve té zakonshme klimatike né vendin e pranimit;
¢) éshté i nevojshém pér shkak t€ ndonjé gabimi t& Furnizuesit; ose

d) @shté i nevojshém pér siguri 18 ekzekutimit t& miré té kontratés ose té ndonjé pjese té saj pérderisa nevoja e tillg
nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

17.4 Furnizues nuk do t& keté té drejté pér shtesa né gmimin e kontratés pérveg nése ai ¢ lajméron autoritetin kontraktues
brenda 30 ditésh pas pranimit t& urdhrit pér té pezulluar progresin e dorézimit se ka pér géllim té béjé ankesé pér ta.

17.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do t& pércaktojé ato pagesa plotésuese dhelose zgjatje té
periudhés sé redlizimit g€ do t& béhen nga Furnizues pérkitazi me kété ankesé né ményré té drejté dhe t€ arsyeshme sipas
mendimit té autoritetit kontraktues.

17.6 Nése periudha e pezullimit i tejkalon 180 dité, dhe pezullimi nuk éshté pér shkak (& gabimit t€ Furnizuesit, Furnizues,
duke njoftuar autoritetin kontraktues, mund t& kérkojé t& vazhdojé me furnizimet brenda 30 ditésh, ose t€ ndérpresé
kontratén.

17.7 Né rastet kur procedura e dhénies ose realizimit & kontratés béhet ¢ pavlefshme pér shkak t& gabimeve
pérmbajtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. N& rastet kur ato
gabime, parregullsi ose mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund & refuzojé t'i béjé
pagesat ose mund t'i kthejé shumat q& tashmé jané paguar, né proporcion me réndésing e gabimeve, parregullsive ose
mashtrimit.

17.8 Qéllimi i pezullimit t& kontratés éshté qé t& verifikohet nése gabimet pérmbajtjesore t& supozuara si dhe parregullsité
apo mashtrimet kané ndodhur né t& vérteté. Nése ato nuk mund té konfirmohen, realizimi i kontratés do té rifillojé sa mé
shpejt & éshté e mundur. Gabimet pérmbajtjesore ose parregullsité do (& jené t€ gjitha shkelje t€ kontratés ose dispozitave
rregullative qé rezultojné nga njé veprim ose mosveprim qé shkakton ose q&é mund t& shkaktojé humbje né buxhetin e
Autoritetit Kontraktues.

Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t’i plotésojné specifikimet teknike t& paraqitura né kontraté né té gjitha aspektet dhe té jené konform
né té gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontraté, & cilat duhet t&
mbahen né dispozicion t& Autoritetit kontraktues pér géllime identifikimi gjaté periudhés sé realizimit t& kontratés.

18.2 T& gjitha pranimet teknike preliminare t& parapara né KVK duhet t& béhen me kérkesé t& dérguar nga furnizuesi i pér
autoritetin kontraktues. Né kérkesé do té saktésohen materialet, artikujt dhe mostrat e dorézuara pér kété pranim sipas
kontratés dhe té tregojé numrin e sasisé dhe vendin ku do t& béhet pranimi né ményrén e duhur. Materialet, artikujt dhe
mostrat e specifikuara né kérkesé duhet té certifikohen nga autoriteti kontraktues se plotésojné kérkesat pér kété pranim
para se té inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt qé do t& inkorporohen né furnizime ose né prodhim t& komponentéve qé do (&
furnizohen jané pranuar teknikisht né kété ményré, ato prapé mund & refuzohen nése ndonjé kontrollim tjetér zbulon
defekte ose gabime, dhe né kété rast ato duhet té ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t'i jepet mundésia
t'i riparojé dhe t'i pérmirésojé materialet dhe artikujt q& jané refuzuar, por kéto materiale dhe artikuj do t& pranohen pér
inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né at€ ményré q€ (€ jet€ i kénaqur autoriteti
kontraktues. : :

Neni 19 Inspektimi dhe testimi

19. Furnizues do t& sigurojé qé furnizimet t& dorézohen né vendin e pranimit me kohé qé t’i mundésohet autoritetit
kontraktues t& vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirésité gé
mund t'i hasé né kété aspekt, dhe atij nuk do t’i lejohet qé té paragesé ndonjé arsye pér vonesé,

19.2 Autoriteti kontraktues do (& keté t& drejté q& heré pas here té inspektojé, kontrollojé, masé dhe testojé komponentét,
materialet, dhe mjeshtéring, dhe té kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit (€ ¢farédo artikulli qé
pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né ményré qé t&€ pércaktojé nése komponentét,
materialet dhe mjeshtéria kané cilésing dhe sasiné e kérkuar. Kjo do t& béhet né vendin ¢ prodhimit, fabrikimit, pérgatitjes
ose né vendin e pranimit apo né vendet & jané specifikuar né KVK.

19.3 Pér géllime té testimeve dhe inspektimeve té tilla, Furnizues do té:

a) | japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina, pajisje,
vegla, puné, materiale, skica dhe & dhéna t€ prodhimit q& zakonisht kérkohen pér inspektim dhe testim;

b) Té merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
¢) T’ijapé autoritetit kontraktues qasje né gfarédo kohe t& arsyeshme né vendin ku do té realizohen testimet.

19.4 Nése pérfaqésuesi i Autoriteti Kontraktues nuk éshté prezent né datén e vendosur pér testim, furnizuesi mundet gé,
pérveg nése ka marré udhézim tjetér nga autoriteti kontraktues, & vazhdojé testimin, i cili do t& konsiderohet se &shté béré
né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t'i dérgojé kopjet ¢ certifikuara si duhet & rezultateve (&



testit te Autoriteti kontraktues, nése nuk ka qené prezent gjaté testit, do Ui pranojé rezultatet e testit.

19.5 Nése komponentét dhe materialet i kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kété.

19.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do t’ia japé tjetrit mendimin e vet
brenda 15 ditésh nga mospajtimi i tillé. Autoriteti kontraktues ose Furnizues mund té kérkojné qé kéto teste t& pérsériten né
té& nj&jtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té testohen nga njé ekspert i zgjedhur me marréveshje té
ndérsjellé. Té gjitha raportet e testimit do t'i dorézohen autoritetit kontraktues, i cili do t'i komunikojé rezultatet e kétyre
testeve pa vonesé te furnizuesi. Rezultatet e ri-testimit do (€ jené puiundlmram Kostoja ¢ ri-testimit do ll., bartet nga pala
piképamja e sé cilés déshmohet se éshté gabim pas ri-testimit.

19.7 Gjaté realizimit t& detyrave (€ tyre, autoriteti kontraktues dhe personat e e autorizuar nga ai nuk do (i ‘;hpdlmm
personave té paautorizuar informata lidhur me I‘J‘J(,t(]ddt e ndérmarrjes sé pmdhlmlt dhe operimit, té cilat mformdtd i kang
marré gjaté inspektimit dhe testimit. -

Neni 20 Parimet té pérgjithshme té pagesave

20.1 Pagesat do té béhen né Euro. Metoda dhe kushtet e pagesés qe dubet t'i behet Furnizues sipas késaj Kontrate do te
specifikohen ne KVK.

20.2 Pagesat qe duhet te béhen sipas faturés se léshuar nga Furnizues do té béhen né llogaring bankare t€ dhéné né Pjesén
V, Identifikimi Financiar, i késaj kontrate qé e plotéson Furnizuesi. i njéjti formular, qé i bashkéngjitet kérkesés pér
pagesé, duhet té pérdoret pér t'i raportuar ndryshimet né llogariné bankare.

20.3 Shumat duhet t& paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né 1€ cilén kérkesa e pranueshme pér
pagesé &shté regjistruar nga departamenti pérkatés. Data ¢ pagesés do t& jeté data né (& cilén debitohet llogaria ¢
institucionit. Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen njé ose mé shumé nga kérkesat
thelbésore,

20.4  Periudha prej 30-ditésh mund té pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund té
plotésohet sepse shuma nuk do t& paguhet pér shkak se nuk jané dorézuar dokumentet ¢ duhura pérmbajtjesore ose sepse
ka déshmi qé shpenzimi mund t& mos jeté legjitim. N& rastin e fundit mund t& béhet njé inspektim i menjéhershém pér
qéllim t& kontrollimeve tjera. Furnizues do (€ japé sqarime, modifikime apo informata t& tjera brenda 15 ditésh pas
kérkesés. Periudha e pagesés do té llogaritet nga data né t& cilén &shté regjistruar kérkesa pér pages€ ¢ pérgatitur né
ményrén e duhur.,

20.5 Pasi qé t& keté kaluar afati i fundit i dhéné né Nenin 20.3, Furnizues mundet €, brenda dy muajsh pas pagesés s¢
vonuar, t& kérkojé interesin pér pagesé t&é vonuar me normé té re-zbritje q€ zbatohet nga institucioni léshues i Kosovés né
ditén e paré t& muajit né té cilin ka skaduar afati i fundit, plus shtaté piké té pérgindjes. Interesi pér pagesé t€ vonuar do (&
zbatohet pér kohén gé kalon ndérmjet datés sé afatit t& fundit té pagesés (nuk pérfshihet) dhe datés né té cilén debitohet
llogaria e Autoritetit kontraktues (pérfshihet).

20.6 T gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés sé dhéné né Nenin 20.3 do t’i japin € drejté Furnizuesit
qé ose t& mos ¢ realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér Autoritetin kontraktues,

Neni 21 Dorézimi

21.1 Furnizuesi duhet t’i dorézojé furnizimet né pajtim me kushtet e kontratés. Furnizimet do t€ jené né pérgjegjési t&
Furnizuesit deri né pranimin e tyre t& pérkohshém.

21.2 Furnizuesi do t'i paketojé furnizimet ashtu si¢ kérkohet pér té parandaluar démtimin apo kegésimin e gjendjes s¢ tyre
gjaté transportit deri né destinacionin e tyre, si¢ éshté dhéné né kontraté, Paketimi duhet (€ jeté i mjaftueshém pér &
pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe réniet gjaté tranzitit dhe
mbajtjen né ambient té hapur. Madhésia e paketimit dhe pesha duhet t'i pérshtaten, nése éshté ¢ mundur, largésis¢ sé
destinacionit pérfundimtar té furnizimeve, dhe mundésisé sé mungesés sé pajisjeve pér bartje té réndé né (€ gjitha pikat
gjaté transitit,

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet t& jené né pajtim me kérkesat e dhéna né
ményré t& hapur né KVK, dhe i nénshtrohen ndryshimeve q& mund & urdhérohen mé voné nga autoriteti kontraktues.

21.4 Asnjé furnizim nuk do té transportohet as t& dorézohet né vendin e pranimit derisa furnizuesi (€ keté pranuar urdhrin
e dorézimit nga autoriteti kontraktues. Furnizuesi do (& jeté pérgjegjés pér dorézim né vendin e pranimit té t& gjitha
furnizimeve dhe pajisjeve té furnizuesit, qé jané té nevojshme pér géllime té kontratés.

21.5 Dorézimi duhet t& konsiderohet se éshté béré atéheré kur ka déshmi me shkrim g€ éshté né dispozicion pér t€ dy palét
se dorézimi i furnizimeve éshté béré né pajtim me kushtet e kontratés.

Neni 22 Operacionet e verifikimit

22.1 Furnizimet nuk do té pranohen derisa té jené realizuar verifikimet dhe testet e caktuara me shpenzime t€ Furnizuesit.
Inspektimet dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né€ destinimin final t€ mallrave,

22.2 Autoriteti kontraktues, gjaté progresit t& dorézimit té furnizimeve dhe para se t€ merren furnizimet, duhet té keté
fuqiné qé té urdhérojé ose té vendosé:



a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh si¢ éshté specifikuar né urdhér, t€ € gjitha furnizimeve
té cilat, sipas mendimit t& autoritetit kontraktues, nuk jané né pajtim me kontratén;

b) zévendésimin e tyre me furnizime té mira dhe té pérshtatshme;

¢) hegjen dhe ri-instalimin e miré té pajisjeve, pa marré parasysh testet e méparshme (& tyre ose pagesat e pjesshme
t& tyre, ose ndonjé instalim qé lidhet me materialet, mjeshtériné ose dizajnin pér t& cilin &shté pérgjegjcs
furnizuesi, e & sipas mendimit t& autoritetit kontraktues nuk éshté né pajtim me kontratén;

d) q& puna e béré ose mallrat-e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né pajtim me
kontratén, ose qé furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés. -

22.3 Furnizuesi, sa mé shpejt gé éshté e mundur dhe me shpenzime (€ veta, duhet t'i evitojé defektet e specifikuara. Nése
Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do té keté t& drejté té pundsojé persona tjeré pér t'i-
zbatuar urdhrat dhe té gjitha shpenzimet qé jané pasojé e késaj, apo qé do t& shfagen pér shkak t& késaj, Autoriteti
kontraktues do £’ zbresé nga paraté gé do (& paguhen ose (€ cilat do t& béhen obligim pér t'iu paguar Furnizuesit.

22.4 Furnizimet qé nuk jané té cilésisé sé kérkuar do (& refuzohen. Njé shenjé speciale mund 'u vendoset furnizimeve té
refuzuara. Shenja nuk duhet (& jeté e atillé gé t'i ndryshojé ato, apo t& ndikojé né vlerén e tyre komerciale. Furnizimet ¢
refuzuara furnizuesi do t'i heqé nga vendi i pranimit, nése kété e kérkon autoriteti kontraktues, brenda njé periudhe qé e
saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do té higen me t& drejté me shpenzim dhe me rrezik té
furnizuesit. Té gjitha punét qé pérfshijné materialet e refuzuara do té refuzohen.

Neni 23 Pranimi i pérkohshém

23.1 Furnizimet do t& merren pérsipér nga Autoriteti kontraktues kur té jené dorézuar né pajtim me kontratén, t'i kené
kaluar né ményré té kénaqshme testet e kérkuara, dhe t& jené autorizuar, si dhe té jeté léshuar njé certifikaté e pranimit té
pérkohshém ose nése konsiderohet se éshté 1éshuar.

23.2 Furnizuesi mund t& b&jé kérkesé, duke lajméruar autoritetin kontraktues, pér njé certifikaté té pranimit t& pérkohshém
atéheré kur furnizimet té jené t& gatshme pér pranim & pérkohshém. Autoriteti kontraktues brenda 30 ditésh nga pranimi i
aplikacionit té furnizuesit do té veprojé sipas njérés nga kéto mé poshté:

- £'i léshojé furnizuesit certifikatén e pranimit t& pérkohshém me njé kopje pér Autoritetin kontraktues duke théné€, nése
kjo éshté e pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né té cilén sipas mendimit t& tij jané pérfunduar
furnizimet né pajtim me kontratén dhe jané té gatshme pér pranim t€ pérkohshém; ose

- té refuzojé aplikacionin, duke i dhéné arsyet e tij dhe duke specifikuar veprimin té cilin, sipas mendimit t& tij e
kérkon Furnizuesi pér ta léshuar certifikatén.

23.3 Nése rrethanat e jashtézakonshme e béjné té pamundur gé té vazhdohet me pranimin e furnizimeve gjaté periudhés sé
fiksuar pér pranim t& pérkohshém ose final, autoriteti kontraktues e pérgatit njé deklaraté pér ta vértetuar pamundésiné e
tillg, nése éshté e mundur, né konsultim me furnizuesin. Certifikata e pranimit ose e refuzimit do t& pérgatitet brenda 30
ditésh pas datés né té cilén kjo pamundési pushon sé ekzistuari. Furnizuesi nuk do té nxisé shfagjen e kétyre rrethanave pér
té evituar obligimin ¢ paraqitjes sé furnizimeve né njé gjendje t€ pérshtatshme pér pranim.

23.4 Nése autoriteti kontraktues nuk arrin ose té 1éshojé certifikatén e pranimit t€ pérkohshém ose t€ refuzojé furnizimet
brenda njé periudhe prej [30] ditésh, ai do t& konsiderohet se ka léshuar certifikatén né ditén ¢ fundit & asaj periudhe,
pérveg né rastet kur certifikata ¢ pranimit t& pérkohshém konsiderohet se pérbén certifikaté t& pranimit pérfundimtar. Nése
furnizimet ndahen me kontraté né pjesé, Furnizuesi do t& keté té& drejté té béjé kérkesé pér certifikaté t& veganté pér secilén
pjesé.

23.5 Né raste (& dorézimit (& pjesshém, Autoriteti kontraktues rezervon té drejtén pér t& dhéné pranim t& pjesshém e t&
pérkohshém., ' i . :

23.6 Pas pranimit t& pérkohshém t& furnizimeve, Furnizuesi i gmonton dhe i heq strukturat ¢ pérkohshme dhe materialet qé
nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do t& heqé ndonjé mbeturin€ apo pengesé
dhe té b&jé ndonjé ndryshim té gjendjes sé vendit t& pranimit si¢ kérkohen né kontraté.

Neni 24 Obligimet pér garanci

24.1 Furnizuesi do (& garantojé qé furnizimet té jené té reja, & papérdorura, t& modeleve t& fundit dhe & pérfshijé t€ gjitha
pérmirésimet ¢ kohéve té fundit né dizajn dhe materiale, pérveg nése kérkohet ndryshe né kontraté. Furnizuesi do &
garantojé qé asnjé nga furnizimet t& mos kené defekt qé shkaktohet nga dizajni, materialet apo mjeshtéria. Kjo garanci do
t¢ mbetet e vlefshme né até ményré qé saktésohet né KVK.

24.2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve € cilat mund
t& paraqiten, apo t& ndodhin gjaté periudhés s¢ garancisé dhe té cilat:

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo t€ miré nga Furnizuesi;
ose

b) rezultojné nga veprimet ose mosveprimet ¢ Furnizuesit gjaté periudhés s¢ garancis€; ose
¢) shfagen gjaté ndonjé inspektimi té béré nga Autoriteti kontraktues ose né emér té tij.

24.3 Furnizuesi me shpenzime té veta do ta pérmirésojé defektin ose démin sa mé shpejt qé kjo t& mund té praktikohet.
Periudha e garancisé pér té gjithé artikujt ¢ ndérruar ose té riparuar do té fillojé pérséri nga data né (€ cilén Eshté béré
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ndérrimi ose riparimi sipas vlerésimit té autoritetit kontraktues. periudha e garancisé do té vazhdohet vetém pér até pjesé té
furnizimeve € éshté ndikuar nga ndérrimi apo riparimi.
24.4 Nése shfaqet ndonjé defekt ose ndodh ndonjé dém gjaté periudhés s¢ garancisé, autoriteti kontraktues do ta lajmérojé
k Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda afatit kohor té
paraparé né njoftim, autoriteti kontraktues mund té:
a)  té korrigjojé defektin apo démin veté, ose té punésojé diké tjetér pér ta béré punén né rrezikun dhe me shpenzimet
e Furnizuesit, né té cilin rast kostoja ¢ shkaktuar nga autoriteti kontraktues do t& zbritet nga paraté q& duhet t&
paguhen ose garancité qé mbahen prej Furnizuesit ose nga té dy;
b) né rast se nuk ka sasi (€ duhur ose asnjé garanci nuk &shté efektive kérkoni q& t&€ merrni shumén ¢ duhur nga
Furnizuesi; ose '
¢)  té ndérpresé kontratén,
24.5 Obligimet ¢ mirémbajtjes do té parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja ¢ periudhés s¢
garancisé nuk éshté e specifikuar, ajo do & jeté 365 dité. Periudha e garancisé do (€ fillojé né datén ¢ pranimit &
pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Shérbimet pas-shitjes, nése kérkohen né kontraté, do té jepen né pajtim me t& dhénat e parapara né KVK. Furnizuesi
do t& marré pérsipér té realizojé ose té organizojé realizimin e mirémbajtjes dhe té riparimit té furnizimeve dhe t€ sigurojé
shpejt pjesét rezervé, KVK mund (& saktésojné q& Furnizuesi t¢ sigurojé ndonjé ose té gjitha materialet e méposhtme,
njoftimet dhe dokumentet qé& kané té b&jné me pjesét rezervé qé i prodhon apo i distribuon Furnizuesi:

a)  pjesét rezervé té cilat Autoriteti kontraktues mund té vendosé t'i blejé nga Furnizuesi, duke kuptuar gé ky vendim
nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b)  né rast t& ndérprerjes sé prodhimit té pjeséve rezervé, duhet té lajmérohet paraprakisht Autoriteti kontraktues pér
’i mundésuar qé té blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t’i sigurohen Autoriteti kontraktues pa pagesé.

Neni 26 Pranimi pérfundimtar

26.1 Pas skadimit t& periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit t& periudhés sé
fundit, dhe atéheré kur té jené zgjidhur té gjitha defektet apo démet, autoriteti kontraktues do t'i léshojé Furnizuesit njé
certifikaté t& pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né t€ cilén Furnizuesi i ka
plotésuar obligimet e tij sipas kontratés dhe né ményré té tillé qé autoriteti kontraktues té jeté i kénaqur. Certifikata finale e
pranimit do té léshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i periudhés sé garancisé ose menjéheré pasi
riparimet eventuale qé jané kérkuar sipas Nenit 24 t& jené pérfunduar né ményré té tillé qé t€ jeté i kénaqur autoriteti
kontraktues.

26.2 Kontrata nuk do té konsiderohet se &shté realizuar plotésisht derisa té jeté nénshkruar certifikata pérfundimtare ¢
pranimit ose derisa té konsiderohet se kjo éshté nénshkruar nga autoriteti kontraktues.

26.3 Pa marré parasysh léshimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do (€ mbeten &
detyruar pér plotésimin e obligimeve qé dalin sipas kontratés para 1&shimit té certifikatés pérfundimtare (& pranimit dhe té
cilat kané mbetur té parealizuara né kohén kur léshohet certifikata pérfundimtare e pranimit. Natyra dhe masa ¢ obligimeve
té tilla do t& pércaktohen duke iu referuar dispozitave t€ kontratés.

Neni 27 Shkelja e kontratés
27.1 Pala ka shkelé kontratén nése nuk arrin té shlyejé ndonjé nga obligimet e veta me kontraté.
27.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do té keté té drejté pér kéto kompensime:
a) démet; dhe/ose
b) - ndérprerjen e kontratés.
27.3 Pérveg masave té sipérpérmendura, mund té jepen démshpérblime. Ato mund t& jené:
a)  déme té pérgjithshme; ose
b) déme té likuidueshme.

27.4 Mbulimi i démeve, pagesat apo shpenzimet gé rezultojné nga zbatimi i masave té parapara né kété nen do € zbatohen
duke u zbritur nga shumat qé duhet t’i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 28 Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet &, pasi t'i japé Furnizuesit 14 dité paralajmérim, ta ndérpresé kontratén né ndonjérin
nga rastet e méposhtme:

a)  kur Furnizuesi né ményré pérmbajtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate;



b) Furnizuesi déshton né pérmbushjen brenda njé afati € arsyeshém t€ paralajmérimit t€ dhéné nga autoriteti
kontraktues qé kérkon nga ai 1€ evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet e veta sipas
kontratés, dhe té cilat ndikojné né ményré serioze né realizimin ¢ duhur dhe me koh€ t€ punéve;

¢) Furnizuesi refuzon ose éshté neglizhent né realizimin ¢ urdhrave administrative t€ dhéna nga autoriteti
kontraktues;

d)  Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;

¢) Furnizuesi falimenton ose éhté duke u mbyllur; punét ¢ tij jané duke u administruar nga gjykatat, ka hyré né
marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave: ligjore lidhur me ato
géshtje, ose éshté né ndonjé situaté analoge qé shkaktohet nga ndonjé proceduré ¢ ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale; ' '

f)  Furnizuesi éhté dénuar pér njé shkelje qé ka té béjé me sjelljen profesionale, pérmes njé gjykimi g€ ka fuqiné e
res judicata:

g)  Furnizuesi éshté shpallur fajtor pér sjellje té réndé t¢ kege jo profesionale (& déshmuar me ¢farédo mjeti € cilin
mund ta vértetoj Autoriteti kontraktues;

h) Furnizuesi i éshté nénshtruar njé gjykimi qé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal qé i démton interesat financiare t& Komuniteteve;

i) Furnizuesi , pas njé procedure tjetér t& prokurimit ose procedure té dhénies sé njé granti t€ financuar nga buxheti i
komunitetit, &shté deklaruar se ka béré shkelje serioze t& kontratés pér mosrealizim (& obligimeve t& veta
kontraktuese;

j)  té gjitha modifikimet organizative qé& pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés;

k) shfaget ndonjé paafiési tjetér ligjore g€ i pengon realizimit t€ kontratés;

1) Furnizuesi nuk arrin té japé garanciné ose sigurimin e kérkuar, ose nése personi qé e jep garancin€ apo sigurimin
mé t& hershém té kérkuar né kontratén e tanishme nuk éshté né gjendje t'i plotésojé zotimet e tij.

28.2 Ndérprerja do té béhet pa paragjykim ndaj té drejtave apo mundésive tjera té Autoritetit kontraktues dhe Furnizuesit
sipas kontratés. Autoriteti kontraktues, pas késaj mund t& nénshkruajé ndonjé kontraté tjetér me njé palé t€ treté né emér t&
Furnizuesit. Detyrimi i Furnizuesit pér t& shtyré pérmbushjen duhet & pushojé s€ ekzistuari menjéheré pas ndérprerjes,
pavarésisht nga detyrimet gé mund té jené paraqitur tashmé.

28.3 Autoriteti Kontraktues, pas l&himit t& njoftimit t& ndérprerjes sé kontratés, do ta udhézojé Furnizuesin qé t&
ndérmarré hapa té menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré té shpejté dhe t€ rregullt dhe pér
t’i zvogéluar né minimum shpenzimet.

28.4 Né rast té ndérprerjes, autoriteti kontraktues, sa mé shpejt qé té jeté e mundur dhe né prani t€ Furnizuesit ose té
pérfagésuesve té tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé njé raport mbi furnizimet e dorézuara dhe punés
sé realizuar dhe té bé&jé rexhistrimin e materialeve té furnizuara dhe té papérdorura. Do & pérgatitet edhe njé€ deklaraté e
parave qé duhet t’i paguhen Furnizuesit dhe parave qé i ka borxh Furnizuesit Autoritetit kontraktues né datén e ndérprerjes
sé kontratés.

28.5 Autoriteti kontraktues nuk do té jeté i obliguar té b&jé pagesa tjera pér Furnizuesin derisa t€ jené pérfunduar
furnizimet, ndérsa Autoriteti kontraktues do té keté t& drejté t& marré nga Furnizuesi koston ekstra, nése ka, té furnizimeve
ose do t& paguajé shumén qé duhet t'i paguhet Furnizuesit para ndérprerjes s€ kontratés,

28.6 Nése Autoriteti kontraktues e ndérpret kontratén, ai do t& keté t& drejté (& marré nga Furnizuesi humbjet gé i jané
shkaktuar nén kushtet ¢ kontratés té parapara né Nenin 2 té€ KVK, ' :

Neni 29 Ndérprerja nga ana e Furnizuesit

29.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta ndérpresé kontratén nése
Autoriteti kontraktues:

- nuk arrin t'i paguajé Furnizuesit shumat qé duhet t& paguhen né ndonjé certifikaté t& léshuar nga personi i
autorizuar pas skadimit t& afatit té fundit.

- vazhdimisht nuk arrin t'i plotésojé obligimet e veta edhe pas rikujtimeve té pérséritura; ose

- e pezullon dorézimin e furnizimeve, ose ndonjé pjesé té tyre, pér mé tepér se 180 dit€, pér arsye q€ nuk jané
specifikuar né kontraté ose & nuk mund t’i atribuohen Furnizuesit.

29.2 Ndérprerja do t& béhet pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés sé Autoritetit kontraktues
dhe Furnizuesit,

29.3 Né& rast t& ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 , Autoriteti kontraktues do ta paguajé Furnizuesin
pér humbje ose dém qé mund t’i jeté shkaktuar Furnizuesit.

Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje té obligimeve (& saj sipas kontratés nése realizimi



i obligimeve té tilla parandalohet nga ndonjé ngjarje ¢ shkaktuar nga njé foreé madhore qé& shkaktohet pas datés kur
kontrata hyn né fuqi.

30.2 Pér qéllime (& kétij Neni, termi "forcé madhore" do té thoté veprimet e zotit, goditjet, mbylljet e objektit ose

grregullimet tjera industriale, veprimet e armikut publik, luftérat qofshin té deklaruara ose jo, bllokadat, rebelimet, rastet ¢

dhunés, epidemité rrilqhqitjel e tokés, térmetet, shiréngatal, vetétima, vérshimet, erozionet, trazirat civile, eksplodimet dhe

ndonjé ngjarje tjetér ¢ ngjashme ¢ paparashikuar qé éshté pértej kontrollit t& paléve dhe nuk mund t& pérballohet as me
+ kujdesin e duhur. : # : :

30.3 Pa marré parasysh dispozitat e Neneve 16 dhe 28, Furnizuesi nuk do t& jeté i detyruar té heqé doré nga garancia e
realizimit, démet e likuiduara ose ndérprerja pér shkak té shkeljes nése, dhe deri né até masé sa, vonesa e tij e realizimit.
ose ményré tjetér déshtimi pér t& realizuar obligimet e tij me kontraté éshté rezultat i njé ngjarjeje t& forcés madhore.
Giithashtu, pa marré parasysh dispozitat ¢ Neneve 20.5 dhe 29, Autoriteti kontraktues nuk do té jeté i detyruar & paguajé
interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje (€ kontratés, nése dhe deri né
até masé sa vonesa ¢ Autoritetit kontraktues ose lloj tietér i déshtimit pér té kryer obligimet ¢ tij éshté rezultat i forciss
madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur ¢ cila mund t€ ndikojé né realizimin e
obligimeve (& saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné t& dhéna detaje mbi natyrén, kohézgjatjen ¢
mundshme dhe efektin qé kané gjasa ta kené rrethanat. Pérveg nése udhézohet ndryshe nga autoriteti kontraktues me
shkrim, Furnizuesi do t& vazhdojé t'i realizojé obligimet e tij sipas kontratés pérderisa €shté mjaft praktike, dhe té
unguhojc té gjitha mjetet ¢ arsyeshme alternative pér & plotésuar ndonjé obligim qé ngjarja ¢ forcés madhore & mos e

pengojé até gjaté punés. Furnizuesi nuk do (& zbatojé mjete (& tilla alternative pérveg nése udhézohet ta béjé kété nga
autoriteti kontraktues

30.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit & urdhrave (& autoritetit kontraktues ose gjaté pérdorimit té
mjeteve alternative sipas nenit 30.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

Neni 31 Zgjidhja migésore e mosmarréveshjeve

31.1 Palét duhet i béjné té gjitha pérpjeke pér t& zgjidhur né ményré migésore t& gjitha mosmarréveshjet gé¢ mund té
ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me shkrim pér
géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se éshté e mundshme. Nése cilado palé e
sheh té dobishme, palét do (& takohen dhe té mundohen ta zgjidhin mosmarréveshjen. Pala do t€ i pérgjigjet kérkesés pér
zgjidhje miqésore brenda 15 ditésh pas kérkesés. Periudha maksimale qé jepet pér arritjen e késaj zgjidhjeje do té jeté 30
dité nga fillimi i procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton ose nése pala déshton t& pérgjigjet me
kohé ndaj kérkesave pér zgjidhje, t& dyja palét do & jené € lira & vazhdojné né fazén e ardhshme (& procedurés sé
zgjidhjes s&€ mosmarréveshjes duke e lajméruar tjetrén,

31.2 Nése procedura e zgjidhjes migésore t& mosmarréveshjes déshton, palét mund té merren vesh t€ pérpigen t€ pajtohen
pérmes institucionit té specifikuar né KVK. Nése nuk mund té arrihet zgjidhja brenda 30 ditésh pas fillimit t& procedurés
sé pajtimit, secila palé do té keté té drejté té vazhdojé né fazén e ardhshme té procedurés sé zgjidhjes sé mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gjyqésore

32.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés miqésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi; ose
b)  kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi. '



KUSHTET E VECANTA

Numri i kontratés: 632-22-11491-1-2-1/C656

KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré qé ka njé konflikt, dispozitat kétu do (&
mbizotérojné mbi ato t&¢ KPK. ' .

Kushtet e Pé‘i‘giithshme té Kontratés

:Amgndam'emimeﬂ’Modyikimi i Nenit pérkatés né KPK

Pérshkrimi i nenit Nr.
Nenit

Ligji i zbatueshém dhe 2:1 Ligjet e Kosovés qé jané né fuqi do té zbatohen pér 1€ gjitha ¢éshtjet qé

gjuha nuk mbulohen nga dispozitat e kontratés. Juridiksioni do t€ jeté gjykata
pérkatése né Prishting.

2.2 Gjuha e pérdorur do (€ jeté shqipe.
e _ - 9.1 Shuma e sigurisé sé ekzekutimit éshté 10% e vlerés sé kontratés né

Siguria e ekzekutimit g : L
kohézgjatje prej 50 ditésh.

Kontraktuesi obligohet qe para nénshkrimit & kontratés t€ b&j depozitimin
e sigurisé sé ekzekutimit,

Sigurimi 10.1 DDP# (Dérgesat e Detyrés (& Paguara).

Programi i ekzekutimit H e

Tatimet dhe marréveshjet | 12.1 Té gjitha taksat dhe detyrat e tjera doganore konsiderohen se jané té

doganore pérfshira né gmimin e kontratés.

Patentat dhe licencat 13.4 N/A

Cilésia e furnizimeve 18.2 Autoriteti Kontraktues do te refuzoje ¢do dergese te materilait i cili
deshton ne permbushjen e specifikimeve minimale te cilesise te
percaktuara ne specifikimin teknik.

Inspektimi dhe testimi 19.2 Inspektimi dhe testimi do te kryhen me rastin e dorézimit dhe ne pérputhje

me Nenin 19 te Kushteve te Pérgjithshme ne adresat e specifikuara ne
Nenin 2.2 te Kontratés.
Menaxher i Projektit : Arberesha Shehu, Profesoreshé né shkollén e
muzikés“Prenk Jakova”,mob. 044/428-083, arbereshashehu@hotmail.com;
Mbikéqyrésit té drejtpérdrejté té Menaxherit t&¢ Kontratés : Eranda Bagi,
Drejtoreshé e Drejtorisé pér  Arsim, mob. 044/122-590, email:
eranda.baci@rks-gov.net. :

Pagesa 20.1 Pagesa do t& béhet nga ana ¢ Autoritetit Kontraktues pér furnizimet e
dorezuara vetém né bazé té shumés sé vlerés sé njé Urdhér Blerje te
vlefshme té léshuar nga Autoriteti kontraktues.

Dorézimi 21.3 Furnizuesi do t'i barté té gjitha rreziget q& kané té béjné me mallrat deri né

pranimin né destinacion. Furnizimet duhet t€ paketohen né ményré qé t€
parandalohet démtimi i tyre deri né destinacionin e tyre.

Dérgesa:

Dérgesat do t& béhet brenda 20 ditéve sipas urdhéresés nga projekt
menaxheri.

17 ppp - Dérgesat e Detyrés té Paguara — Incoterms 2010 Dhoma Ndérkombétare e Tregtisé.




Dorézimi do t& béhet né njé dit€é pune dhe gjaté orarit t&€ punés té
Autoritetit kontraktues (e héné - e premte, 8:00-16:00).

Obligimet e garancionit 24.1 N/A

2_4..5 N/A
Shérbimet pas shitjes ol __ Wi o S
Zgjidhja miqésm . 312 'Komisioni pér ndérmjetésim prané Ministrisé se Drejtésisé
mosmarréveshjes
Zigidhjice 32.1 a) Cdo mosmarréveshje ndérmjet paléve té cilat mund t€ lindin gjaté

mosmarréveshjes me
procedure gjyqésore

ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur té zgjidhet
ndryshe ndérmjet paléve do té dorézohet Gjykatén Themelore-Prishtiné
né pajtim me ligjin né Kosové.




Blerja e paisjeve muzikore

Nr.

‘Pérshkrimi

Njésia

Sasia

S VETITTT
njési me
TAIC L

Gmimi total
me TVSH

PianinoDepth (mm) 545

Width (mm) 1443

Height (mm) 1180

Weight (kg) 212

Sound board material Resonance spruce wood
Active area of soundboard (m?) 1,0605

Ribs — number, shape 9, spherical

Soundboard construction wedgewise tapered 9 mm in
upper section — 7 mm in lower

section

Cast iron plate Wet sand casting

Surfacing of iron plate nitrocellulose paint with bronze
dust added

Pin block - material Multiplex beech plywood, density
800 - 850 kg/m3

Woaden frame construction,

material beech, frame construction

Cut off bar (corner cross rib) —

material, number beech, 1

Cabinet material MDF, plywood, solid wood

Bridge - treble beech wood

Bridge - bass beech wood

Bridge pins steel — round tips

Agraffes material - number brass, 88

Strings - material steel wire Réslau Germany, copper
winding Degen Germany

Hitching of plain strings double

Dampers - number 1 - 70

Pedals

left — Piano pedal, midle — Muffler (moderator) pedal,
right — Forte pedal

Castors no Felts colour red

Hydraulic slow close fallboard

mech. yes

cope

8,500.00 €

17,000.00 €

Gjithsej totali me TVSH

17,000.00 €







PJESA V E KONTRATES: IDENTIFIKIMI

FINANCIAR

MBAJTESI 1 LLOGARISE

HIGH TECH SOLUTION

Emri |
Adresh KALABRIA BLLOKU AINR4
PRISHTINE
10 000
ALBERT ZABELI
elefoni 049 322 029
Fax
E-mail HIGHTECHSOLUTION.KS@GMAIL.COM
Nuniri i TVSH | 330199332
BANKA
Emri PCB
Adresa PRISHTINE
Qyteti PRISHTINE
Kodi'Postar 10 000
Shteti KOSOVE
Liogaria Bankare 1189007249000132
BIC (Opcionale)
SHENIME:

B15 Dosja e Tenderit — Furnizim- Procedur e Hapur




